
HUNTER ASSOCIATES TEXAS, LTD.
8140 WALNUT HILL LANE / ONE GLEN LAKES / SUITE 500
DALLAS, TEXAS 75231-4350
TEL:  (214) 369-9171    FAX: (214) 696-3795 Item of Discrepancy in Contractors Bid

CONTRACTOR BID SUMMARY ~ BID NUMBER 0301-053
PROJECT: Main Street Section 3 ~ 4 Lanes Base Bid (6 Lanes Alternate) divided from Dallas North Tollway to First Street
CLIENT: The City of Frisco, Collin County, Texas HAT Job Number: 37528
PREPARED BY: Bid Date: February 28, 2003
PAVING ~ PROJECT A BASE BID

ITEM DESCRIPTION QTY UNIT
ENGINEER 

$/UNIT
ENGINEER 

TOTAL COST
Mario Sinacola & 

Sons $/UNIT
Sinacola TOTAL 

COST
Rodman Paving 

$/UNIT
AB.1 For providing all equipment, labor, and materials; including 

compaction;  for unclassified excavation of roadways, slopes, and 
drainage ditches, including temporary drainage ditches required 
during construction. (Approx. 15,000 c.y. import) This work shall 
include grading to within 0.2 feet (2 tenths of a foot) vertical of the 
grade elevation as shown on the construction plans., for the sum of:

1.00 LS $60,000.00 $60,000.00 $150,000.00 $150,000.00 $250,000.00 

AB.2 For providing equipment, labor, and material required for the removal 
and disposal of trees and brush, for the sum of:

1.00 LS $5,000.00 $5,000.00 $55,000.00 $55,000.00 $24,000.00 

AB.3 For providing all equipment, labor, and materials for construction of 
7" (seven inch) thick, 4,000 psi reinforced (#3 bars on 18" ctr.) 
concrete pavement (6 sack/cy), with 6" (six inch) monolithic curb, 
including back fill and fine grading of parkways (to the right-of-way 
line or 10 ft. from back of curb, whichever is greater) per the plans, 
complete and in place, for the sum of:

5,850.00 SY $25.50 $149,175.00 $26.80 $156,780.00 $30.00 

AB.4 For providing all equipment, labor, and materials for construction of 
9" (nine inch) thick, 4,000 psi reinforced (#3 bars on 24" ctr.) 
concrete pavement (6 sack/cy), with 6" (six inch) monolithic curb, 
including back fill and fine grading of parkways (to the right-of-way 
line or 10 ft. from back of curb, whichever is greater) per the plans, 
complete and in place, for the sum of:

24,500.00 SY $27.50 $673,750.00 $27.14 $664,930.00 $34.00 

AB.5 For providing all equipment, labor, and materials for the preparation 
of Lime Treated Subgrade, (density control), 6" thick, compacted to 
95% Tex 113 Method., of all paved areas to minimum 1 ft. back of 
curb, complete and in place, for the sum of:

33,500.00 SY $4.00 $134,000.00 $2.00 $67,000.00 $1.40 

AB.6 For providing Lime (Type "A") Slurry for subgrade preparation (37 
lbs./sy), and all equipment, labor, and materials as necessary, for the 
sum of:

620.00 TON $105.00 $65,100.00 $85.00 $52,700.00 $87.00 

AB.7 For providing all equipment, labor, and materials for the construction 
of a Temporary Asphalt Transition (2" Type D over 8" Type B Hot Mix
Asphaltic Concrete) from existing pavement to proposed pavement, 
complete and in place, for the sum of:

2,250.00 SY $38.50 $86,625.00 $26.09 $58,702.50 $27.00 

AB.8 For providing all equipment, labor, and materials for the construction 
of standard street headers, per standard details, complete and in 
place, for the sum of:

480.00 LF $10.00 $4,800.00 $10.00 $4,800.00 $10.00 

AB.9 For providing equipment, labor, and material for connecting proposed
concrete pavement to existing concrete pavement using longitudinal 
butt joint per standard details, complete and in place, for the sum of:

850.00 LF $7.00 $5,950.00 $8.00 $6,800.00 $19.00 

AB.10 For providing equipment, labor, and materials for the installation of 
concrete pavers, including concrete and sand bases, in crosswalks 
and street intersections, and all other traffic bearing areas, as 
detailed, specified, or directed, complete in place, for the sum of:

290.00 SY $80.00 $23,200.00 $42.87 $12,432.30 $55.00 

AB.11 For providing equipment, labor, and materials for the installation of 
concrete pavers, including concrete and sand bases, in medians and 
median noses, as detailed, specified, or directed, complete in place, 
for the sum of:

1,840.00 SY $80.00 $147,200.00 $52.43 $96,471.20 $54.00 

AB.12 For providing equipment, labor, and material for the construction of 
4" thick, 3600 psi (6 sack/cy) reinforced (#3 bars on 24" ctr.) 
concrete barrier free ramps, as specified and detailed, per the plans,  
including backfill; complete and in place, for the sum of:

24.00 EA $550.00 $13,200.00 $650.00 $15,600.00 $550.00 

AB.13 For providing equipment, labor, and materials for the installation of 2"
(two inch) P.V.C. conduit for irrigation, wiring, traffic, and other uses, 
as detailed and specified on the plans, complete and in place, for the 
sum of:

950.00 LF $6.00 $5,700.00 $3.08 $2,926.00 $3.00 

AB.14 For providing equipment, labor, and materials for the installation of 4"
(four inch) P.V.C. conduit for irrigation, wiring, traffic, and other uses, 
as detailed and specified on the plans, complete and in place, for the 
sum of:

950.00 LF $8.00 $7,600.00 $4.33 $4,113.50 $5.50 

AB.15 For providing equipment, labor, and materials for the installation of 
TxDot Type “A” Pull boxes for conduits, as specified and detailed on 
the plans, complete and in place, for the sum of:

19.00 EA $350.00 $6,650.00 $300.30 $5,705.70 $330.00 

AB.16 For providing equipment, labor, and materials for the installation of 
Erosion control filter fabric with support posts, as detailed and 
directed,  complete and in place and including maintenance as 
required, as specified on the plans, for the sum of:

1.00 LF $1.50 $1.50 $7,665.00 $7,665.00 $19,000.00 

AB.17 For providing equipment, labor, and materials for Bermuda Sodding 
of all exposed slopes, medians, and parkways (to the right-of-way 
line or 10 ft. back of curb, whichever is greater) per City direction, for 
the sum of:

8,500.00 SY $6.00 $51,000.00 $2.26 $19,210.00 $2.50 

AB.18 For providing equipment, labor, and materials for Tree Protection per 
the Erosion Control Plan as detailed and specified, for the sum of:

9.00 EA $1,000.00 $9,000.00 $157.50 $1,417.50 $400.00 

AB.19 For providing equipment, labor, and materials for construction of 
Railroad Header, as detailed and specified on the plans, complete 
and in place, for the sum of:

256.00 LF $25.00 $6,400.00 $20.00 $5,120.00 $27.00 

AB.20 For providing all equipment, labor, and materials for construction of 
6" (six inch) thick, 4,000 psi reinforced (#3 bars on 24" ctr.) concrete 
pavement (6 sack/cy), with 6" (six inch) monolithic curb, including 
back fill and fine grading of parkways (to the right-of-way line or 10 ft. 
from back of curb, whichever is greater) per the plans, complete and 
in place, for the sum of:

530.00 SY $23.50 $12,455.00 $35.00 $18,550.00 $26.00 

AB.21 For providing equipment, labor, and materials for the installation of 
TxDot Type “D” Pull boxes for conduits, as specified and detailed on 
the plans, complete and in place, for the sum of:

20.00 EA $350.00 $7,000.00 $436.80 $8,736.00 $390.00 

AB.22 For providing equipment, labor, and materials for the installation of 4"
(four inch) Schedule 40 P.V.C. conduit with 4 (four) Multi-Ducts with 
8 AWG copper in one duct and contractor grade pull strings in the 
remaining ducts for City of Frisco uses, as detailed and specified on 
the plans, complete and in place, for the sum of:

3,900.00 LF $25.00 $97,500.00 $7.09 $27,651.00 $12.00 

Sub-Total   $1,571,306.50 Sub-Total   $1,442,310.70 Sub-Total 
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PAVING ~ PROJECT A ALTERNATE BID
ITEM DESCRIPTION QTY UNIT

ENGINEER 
$/UNIT

ENGINEER 
TOTAL COST

Mario Sinacola & 
Sons $/UNIT

Sinacola TOTAL 
COST

Rodman Paving 
$/UNIT

AA.1 For providing all equipment, labor, and materials; including 
compaction;  for unclassified excavation of roadways, slopes, and 
drainage ditches, including temporary drainage ditches required 
during construction. (Approx. 16,000 c.y. import)  This work shall 
include grading to within 0.2 feet (2 tenths of a foot) vertical of the 
grade elevation as shown on the construction plans., for the sum of:

1.00 LS $64,000.00 $64,000.00 $175,000.00 $175,000.00 $250,000.00 

AA.2 For providing equipment, labor, and material required for the removal 
and disposal of trees and brush, for the sum of:

1.00 LS $5,000.00 $5,000.00 $55,000.00 $55,000.00 $30,000.00 

AA.3 For providing all equipment, labor, and materials for construction of 
7" (seven inch) thick, 4,000 psi reinforced (#3 bars on 18" ctr.) 
concrete pavement (6 sack/cy), with 6" (six inch) monolithic curb, 
including back fill and fine grading of parkways (to the right-of-way 
line or 10 ft. from back of curb, whichever is greater) per the plans, 
complete and in place, for the sum of:

5,850.00 SY $25.50 $149,175.00 $26.80 $156,780.00 $30.00 

AA.4 For providing all equipment, labor, and materials for construction of 
9" (nine inch) thick, 4,000 psi reinforced (#3 bars on 24" ctr.) 
concrete pavement (6 sack/cy), with 6" (six inch) monolithic curb, 
including back fill and fine grading of parkways (to the right-of-way 
line or 10 ft. from back of curb, whichever is greater) per the plans, 
complete and in place, for the sum of:

28,600.00 SY $27.50 $786,500.00 $27.34 $781,924.00 $34.00 

AA.5 For providing all equipment, labor, and materials for the preparation 
of Lime Treated Subgrade, (density control), 6" thick, compacted to 
95% Tex 113 Method., of all paved areas to minimum 1 ft. back of 
curb, complete and in place, for the sum of:

37,700.00 SY $4.00 $150,800.00 $2.00 $75,400.00 $1.40 

AA.6 For providing Lime (Type "A") Slurry for subgrade preparation (37 
lbs./sy), and all equipment, labor, and materials as necessary, for the 
sum of:

700.00 TON $105.00 $73,500.00 $85.00 $59,500.00 $87.00 

AA.7 For providing all equipment, labor, and materials for the construction 
of a Temporary Asphalt Transition (2" Type D over 8" Type B Hot Mix
Asphaltic Concrete) from existing pavement to proposed pavement, 
complete and in place, for the sum of:

2,250.00 SY $38.50 $86,625.00 $26.09 $58,702.50 $27.00 

AA.8 For providing all equipment, labor, and materials for the construction 
of standard street headers, per standard details, complete and in 
place, for the sum of:

480.00 LF $10.00 $4,800.00 $10.00 $4,800.00 $10.00 

AA.9 For providing equipment, labor, and material for connecting proposed
concrete pavement to existing concrete pavement using longitudinal 
butt joint per standard details, complete and in place, for the sum of:

850.00 LF $7.00 $5,950.00 $8.00 $6,800.00 $19.00 

AA.10 For providing equipment, labor, and materials for the installation of 
concrete pavers, including concrete and sand bases, in crosswalks 
and street intersections, and all other traffic bearing areas, as 
detailed, specified, or directed, complete in place, for the sum of:

290.00 SY $80.00 $23,200.00 $42.87 $12,432.30 $55.00 

AA.11 For providing equipment, labor, and materials for the installation of 
concrete pavers, including concrete and sand bases, in medians and 
median noses, as detailed, specified, or directed, complete in place, 
for the sum of:

1,840.00 SY $80.00 $147,200.00 $52.43 $96,471.20 $54.00 

AA.12 For providing equipment, labor, and material for the construction of 
4" thick, 3600 psi (6 sack/cy) reinforced (#3 bars on 24" ctr.) 
concrete barrier free ramps, as specified and detailed, per the plans,  
including backfill; complete and in place, for the sum of:

24.00 EA $550.00 $13,200.00 $650.00 $15,600.00 $550.00 

AA.13 For providing equipment, labor, and materials for the installation of 2"
(two inch) P.V.C. conduit for irrigation, wiring, traffic, and other uses, 
as detailed and specified on the plans, complete and in place, for the 
sum of:

950.00 LF $6.00 $5,700.00 $3.23 $3,068.50 $3.00 

AA.14 For providing equipment, labor, and materials for the installation of 4"
(four inch) P.V.C. conduit for irrigation, wiring, traffic, and other uses, 
as detailed and specified on the plans, complete and in place, for the 
sum of:

950.00 LF $8.00 $7,600.00 $4.33 $4,113.50 $5.50 

AA.15 For providing equipment, labor, and materials for the installation of 
TxDot Type “A” Pull boxes for conduits, as specified and detailed on 
the plans, complete and in place, for the sum of:

19.00 EA $350.00 $6,650.00 $300.30 $5,705.70 $330.00 

AA.16 For providing equipment, labor, and materials for the installation of 
Erosion control filter fabric with support posts, as detailed and 
directed,  complete and in place and including maintenance as 
required, as specified on the plans, for the sum of:

1.00 LS $1.50 $1.50 $7,665.00 $7,665.00 $19,000.00 

AA.17 For providing equipment, labor, and materials for Bermuda Sodding 
of all exposed slopes, medians, and parkways (to the right-of-way 
line or 10 ft. back of curb, whichever is greater) per City direction, for 
the sum of:

8,500.00 SY $6.00 $51,000.00 $2.26 $19,210.00 $2.50 

AA.18 For providing equipment, labor, and materials for Tree Protection per 
the Erosion Control Plan as detailed and specified, for the sum of:

9.00 EA $1,000.00 $9,000.00 $157.50 $1,417.50 $400.00 

AA.19 For providing equipment, labor, and materials for construction of 
Railroad Header, as detailed and specified on the plans, complete 
and in place, for the sum of:

256.00 LF $25.00 $6,400.00 $20.00 $5,120.00 $27.00 

AA.20 For providing all equipment, labor, and materials for construction of 
6" (six inch) thick, 4,000 psi reinforced (#3 bars on 24" ctr.) concrete 
pavement (6 sack/cy), with 6" (six inch) monolithic curb, including 
back fill and fine grading of parkways (to the right-of-way line or 10 ft. 
from back of curb, whichever is greater) per the plans, complete and 
in place, for the sum of:

530.00 SY $23.50 $12,455.00 $35.00 $18,550.00 $26.00 

AA.21 For providing equipment, labor, and materials for the installation of 
TxDot Type “D” Pull boxes for conduits, as specified and detailed on 
the plans, complete and in place, for the sum of:

20.00 EA $350.00 $7,000.00 $436.80 $8,736.00 $390.00 

AA.22 For providing equipment, labor, and materials for the installation of 4"
(four inch) Schedule 40 P.V.C. conduit with 4 (four) Multi-Ducts with 
8 AWG copper in one duct and contractor grade pull strings in the 
remaining ducts for City of Frisco uses, as detailed and specified on 
the plans, complete and in place, for the sum of:

3,900.00 LF $25.00 $97,500.00 $7.09 $27,651.00 $12.00 

Sub-Total   $1,713,256.50 Sub-Total   $1,599,647.20 Sub-Total 

TRAFFIC CONTROL & STREET LIGHTS ~ PROJECT B
ITEM DESCRIPTION QTY UNIT

ENGINEER 
$/UNIT

ENGINEER 
TOTAL COST

Mario Sinacola & 
Sons $/UNIT

Sinacola TOTAL 
COST

Rodman Paving 
$/UNIT

B.1 Install City supplied controller and controller cabinet, for the sum of: 2.00 EA $1,025.00 $2,050.00 $1,023.75 $2,047.50 $850.00 
B.2 Furnish and install controller foundation, for the sum of: 2.00 LF $1,200.00 $2,400.00 $1,160.25 $2,320.50 $1,100.00 
B.3 Furnish & install 2" PVC Conduit, for the sum of: 1,220.00 LF $12.50 $15,250.00 $12.50 $15,250.00 $3.00 
B.4 Furnish & install 3" PVC conduit, for the sum of: 265.00 LF $12.00 $3,180.00 $11.03 $2,922.95 $5.00 
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B.5 Furnish & install 4" PVC conduit, for the sum of: 1,260.00 LF $18.00 $22,680.00 $17.59 $22,163.40 $5.50 
B.6 Furnish & install electrical wiring for power, dual- meter pedestal with 

disconnects (second side for irrigation), and electrical service at 
intersection of Main Street and Frisco Street, for the sum of:

1.00 LS $7,400.00 $7,400.00 $7,392.00 $7,392.00 $4,700.00 

B.7 Furnish & install electrical wiring for power, pedestal service, and 
electrical service at intersection of Main Street and Market Street, for 
the sum of:

1.00 LS $7,400.00 $7,400.00 $7,392.00 $7,392.00 $3,200.00 

B.8 Furnish & install all necessary materials and labor to re-establish 
power, electrical conductors (#4 awg), and 2"PVC conduit for 
intersection of Dallas Parkway and Main Street, for the sum of:

1.00 LS $1,600.00 $1,600.00 $1,588.18 $1,588.18 $3,900.00 

B.9 Furnish & install all necessary materials and labor to replace 3" PVC 
conduit for intersection of Dallas Parkway at Main Street, for the sum 
of:

1.00 LS $370.00 $370.00 $367.50 $367.50 $5,800.00 

B.10 Furnish & install Type A ground boxes with aprons, for the sum of: 4.00 EA $350.00 $1,400.00 $354.90 $1,419.60 $330.00 
B.11 Furnish & install Type C ground boxes with aprons, for the sum of: 19.00 EA $450.00 $8,550.00 $436.80 $8,299.20 $360.00 
B.12 Furnish & install aluminum signs, with poles, complete and in place, 

for the sum of:
31.00 EA $290.00 $8,990.00 $288.75 $8,951.25 $350.00 

B.13 Furnish & install street name signs, for the sum of: 8.00 EA $355.00 $2,840.00 $252.53 $2,020.24 $330.00 
B.14 Furnish & install red indicator confirmation lights, for the sum of: 8.00 EA $165.00 $1,320.00 $163.80 $1,310.40 $120.00 
B.15 Furnish & install 24" diameter foundation with minimum depth of 5.7 

feet, for the sum  of:
4.00 EA $470.00 $1,880.00 $467.25 $1,869.00 $550.00 

B.16 Furnish & install 36" diameter foundation with minimum depth of 13.2 
feet, for the sum of:

4.00 EA $1,200.00 $4,800.00 $1,207.50 $4,830.00 $1,400.00 

B.17 Furnish & install 48" diameter foundation with minimum depth of 21.9 
feet, for the sum of:

4.00 EA $2,200.00 $8,800.00 $2,115.75 $8,463.00 $3,200.00 

B.18 Furnish & install Pedestal Pole with glossy black powder coat, for the 
sum of:

4.00 EA $500.00 $2,000.00 $498.23 $1,992.92 $430.00 

B.19 Furnish & install 30' traffic signal pole with 44' mast arm, including 
luminaire, with glossy black powder coat, for the sum of:

1.00 EA $5,743.50 $5,743.50 $5,743.50 $5,743.50 $5,300.00 

B.20 Furnish & install 30' traffic signal pole with 48' mast arm, including 
luminaire, with glossy black powder coat, for the sum of:

3.00 EA $6,142.50 $18,427.50 $6,142.50 $18,427.50 $5,600.00 

B.21 Furnish & install 30' traffic signal pole with 55' mast arm, including 
luminaire, with glossy black powder coat, for the sum of:

2.00 EA $9,777.60 $19,555.20 $9,777.60 $19,555.20 $13,000.00 

B.22 Furnish & install 30' traffic signal pole with 60' mast arm, including 
luminaire, with glossy black powder coat, for the sum of:

2.00 EA $10,500.00 $21,000.00 $10,500.00 $21,000.00 $13,000.00 

B.23 Furnish & install LED traffic signal head with brackets and back 
plates, for the sum of:

31.00 EA $1,079.72 $33,471.32 $1,079.72 $33,471.32 $860.00 

B.24 Furnish & install LED pedestrian signal head with brackets, for the 
sum of:

16.00 EA $551.46 $8,823.36 $551.46 $8,823.36 $500.00 

B.25 Furnish & install pedestrian push-buttons and integral signs, ADA, 
for the sum of:

16.00 EA $131.25 $2,100.00 $131.25 $2,100.00 $120.00 

B.26 Furnish & install miscellaneous: mobilization, barricades, 
miscellaneous work, all other, for the sum of:

1.00 LS $208,950.00 $208,950.00 $208,950.00 $208,950.00 $620,000.00 

B.27 Furnish & install pavement markings: crosswalks, stopbar “puppy 
tracks”, directional arrows, and words, as shown on the plans, for the 
sum of:

1.00 LS $25,000.00 $25,000.00 $21,000.00 $21,000.00 $100,000.00 

B.28 Furnish & install intersection wiring, complete in place, for the sum 
of:

1.00 LS $12,600.00 $12,600.00 $12,600.00 $12,600.00 $13,000.00 

B.29 Furnish & install all necessary labor, materials and wiring to install 4- 
camera AutoScope Solo Pro VIVDS Processor System, or approved 
equal, including VIVDS camera assembly, for signals at Market 
Street and Frisco Street Intersections at Main Street, for the sum of:

2.00 EA $25,378.50 $50,757.00 $25,378.50 $50,757.00 $23,000.00 

B.30 Furnish all necessary labor and materials to install City supplied 6- 
camera AutoScope Solo Pro VIVDS Processing Units at Dallas 
Parkway intersection at Main Street, for the sum of:

1.00 EA $3,276.00 $3,276.00 $3,276.00 $3,276.00 $3,900.00 

B.31 Furnish all necessary labor and materials to install City supplied 
temporary 6- camera AutoScope Solo Pro VIVDS Processing Units 
at Dallas Parkway intersection at Main Street, for the sum of:

1.00 EA $3,276.00 $3,276.00 $3,276.00 $3,276.00 $1,300.00 

B.32 Furnish all necessary labor and materials to install street barricades, 
as specified on the plans, complete and in place, for the sum of:

5.00 EA $1,000.00 $5,000.00 $1,055.25 $5,276.25 $2,300.00 

B.33 Furnish all necessary labor and materials to install and construct 
temporary asphalt detours during construction, including all 
maintenance as required, for the sum of:

8,750.00 SY $45.00 $393,750.00 $12.08 $105,700.00 35000/Bid LS

B.34 Furnish all necessary labor and materials to install 4 inch 
thermoplastic broken white lane striping per City specs, for the sum 
of:

10,000.00 LF $7.00 $70,000.00 $1.05 $10,500.00 $0.45 

B.35 Furnish all necessary labor and materials to install 4 inch 
thermoplastic solid white lane striping per City specs, for the sum of:

2,700.00 LF $7.00 $18,900.00 $1.05 $2,835.00 $0.45 

B.36 Furnish all necessary labor and materials to install and maintain, 
move and/or remove as necessary, Portable Concrete Barriers (New 
Jersey type) including end treatments, for the sum of:

3,400.00 LF $85.00 $289,000.00 $10.50 $35,700.00 $70.00 

B.37 Furnish all necessary labor and materials to install Street Lights as 
specified, for the sum of:

28.00 EA $4,500.00 $126,000.00 $5,019.00 $140,532.00 $5,100.00 

B.38 Furnish all necessary labor and materials to install Work Zone 
Construction Signage and Pavement Markings, for the sum of:

1.00 LS $15,000.00 $15,000.00 $12,600.00 $12,600.00 $4,100.00 

B.38a For Relocating of Pedestal Pole Assembly and pour 24" concrete 
foundation with minimum depth of 5.7 feet, complete, for the sum of:

1.00 EA $725.00 $725.00 $714.00 $714.00 $850.00 

Sub-Total   $1,434,264.88 Sub-Total   $823,436.77 Sub-Total 

STORM DRAINAGE ~ PROJECT C
ITEM DESCRIPTION QTY UNIT

ENGINEER 
$/UNIT

ENGINEER 
TOTAL COST

Mario Sinacola & 
Sons $/UNIT

Sinacola TOTAL 
COST

Rodman Paving 
$/UNIT

C.1 For providing equipment, labor, and materials for the installation of 
Class III 18" RCP (eighteen inch reinforced concrete pipe) storm 
sewer, as specified and detailed on the plans, including backfill, 
complete and in place, for the sum of:

440.00 LF $32.81 $14,436.40 $35.24 $15,505.60 $34.00 

C.2 For providing equipment, labor, and materials for the installation of 
Class III 21" RCP (twenty-one inch reinforced concrete pipe) storm 
sewer, as specified and detailed on the plans, including backfill, 
complete and in place, for the sum of:

723.00 LF $37.29 $26,960.67 $40.30 $29,136.90 $36.00 

C.3 For providing equipment, labor, and materials for the installation of 
Class III 24" RCP (twenty-four inch reinforced concrete pipe) storm 
sewer, as specified and detailed on the plans, including backfill, 
complete and in place, for the sum of:

330.00 LF $41.97 $13,850.10 $45.31 $14,952.30 $40.00 

C.4 For providing equipment, labor, and materials for the installation of 
Class III 27" RCP (twenty-seven inch reinforced concrete pipe) storm 
sewer, as specified and detailed on the plans, including backfill, 
complete and in place, for the sum of:

330.00 LF $47.31 $15,612.30 $51.25 $16,912.50 $44.00 
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C.5 For providing equipment, labor, and materials for the installation of 
Class III 30" RCP (thirty inch reinforced concrete pipe) storm sewer, 
as specified and detailed on the plans, including backfill, complete 
and in place, for the sum of:

100.00 LF $52.78 $5,278.00 $57.58 $5,758.00 $48.00 

C.6 For providing equipment, labor, and materials for the installation of 
Class III 36" RCP (thirty-six inch reinforced concrete pipe) storm 
sewer, as specified and detailed on the plans, including backfill, 
complete and in place, for the sum of:

200.00 LF $67.02 $13,404.00 $73.59 $14,718.00 $60.00 

C.7 For providing equipment, labor, and materials for the installation of 
Class III 48" RCP (forty-eight inch reinforced concrete pipe) storm 
sewer, as specified and detailed on the plans, including backfill, 
complete and in place, for the sum of:

90.00 LF $111.00 $9,990.00 $120.18 $10,816.20 $90.00 

C.8 For providing equipment, labor, and materials for the installation of 
Class III 54" RCP (fifty-four inch reinforced concrete pipe) storm 
sewer, as specified and detailed on the plans, including backfill, 
complete and in place, for the sum of:

60.00 LF $136.00 $8,160.00 $150.21 $9,012.60 $110.00 

C.9 For providing equipment, labor, and materials for the installation of 
Class III 72" RCP (seventy-two inch reinforced concrete pipe) storm 
sewer, as specified and detailed on the plans, including backfill, 
complete and in place, for the sum of:

180.00 LF $200.00 $36,000.00 $230.00 $41,400.00 $180.00 

C.10 For providing equipment, labor, and materials for the installation of 
Class V 72" RCP (seventy-two inch reinforced concrete pipe) storm 
sewer by Jacking and Tunneling, as specified and detailed on the 
plans, including backfill, complete and in place, for the sum of:

120.00 LF $300.00 $36,000.00 $920.00 $110,400.00 $960.00 

C.11 For providing equipment, labor, and materials for the construction of 
single 5 ft. x 5 ft. Precast Reinforced concrete box culvert, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

25.00 LF $175.00 $4,375.00 $158.00 $3,950.00 $180.00 

C.12 For providing equipment, labor, and materials for the construction of 
single 6 ft. x 5 ft. Precast Reinforced concrete box culvert, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

430.00 LF $198.00 $85,140.00 $203.00 $87,290.00 $210.00 

C.13 For providing equipment, labor, and materials for the construction of 
single 6 ft. x 6 ft. Precast Reinforced concrete box culvert, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

15.00 LF $252.00 $3,780.00 $215.00 $3,225.00 $230.00 

C.14 For providing equipment, labor, and materials for the construction of 
single 7 ft. x 7 ft. Precast Reinforced concrete box culvert, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

350.00 LF $302.00 $105,700.00 $280.00 $98,000.00 $280.00 

C.15 For providing equipment, labor, and materials for the construction of 
single 8 ft. x 5 ft. Precast Reinforced concrete box culvert, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

450.00 LF $302.00 $135,900.00 $286.00 $128,700.00 $270.00 

C.16 For providing equipment, labor, and materials for the construction of 
single 8 ft. x 7 ft. Precast Reinforced concrete box culvert, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

380.00 LF $340.00 $129,200.00 $287.00 $109,060.00 $300.00 

C.17 For providing equipment, labor, and materials for the construction of 
single 10 ft. x 6 ft. Precast Reinforced concrete box culvert, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

550.00 LF $400.00 $220,000.00 $370.00 $203,500.00 $390.00 

C.18 For providing equipment, labor, and materials for the construction of 
double 8 ft. x 3 ft. Precast Reinforced concrete box culvert, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

40.00 LF $280.00 $11,200.00 $505.00 $20,200.00 $240.00 

C.19 For providing equipment, labor, and materials for the construction of 
double 9 ft. x 5 ft. Precast Reinforced concrete box culvert, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

1,440.00 LF $340.00 $489,600.00 $610.00 $878,400.00 $320.00 

C.20 For providing equipment, labor, and materials for the construction of 
a Junction box at Station 5+78.24 on Line “A”, as specified and 
detailed on the plans, complete and in place, for the sum of:

1.00 EA $25,000.00 $25,000.00 $26,000.00 $26,000.00 $11,000.00 

C.21 For providing equipment, labor, and materials for the construction of 
a Junction box at Station 20+16.60 on Line “A”, as specified and 
detailed on the plans, complete and in place, for the sum of:

1.00 EA $15,000.00 $15,000.00 $12,000.00 $12,000.00 $9,300.00 

C.22 For providing equipment, labor, and materials for the construction of 
a Junction box at Station 25+58.70 on Line “A”, as specified and 
detailed on the plans, complete and in place, for the sum of:

1.00 EA $15,000.00 $15,000.00 $7,500.00 $7,500.00 $7,200.00 

C.23 For providing equipment, labor, and materials for the construction of 
a Junction box at Station 36+95.22 on Line “A”, as specified and 
detailed on the plans, complete and in place, for the sum of:

1.00 EA $15,000.00 $15,000.00 $6,500.00 $6,500.00 $9,300.00 

C.24 For providing equipment, labor, and materials for the construction of 
a Junction box at Station 5+96.14 on Line “A1b”, as specified and 
detailed on the plans, complete and in place, for the sum of:

1.00 EA $25,000.00 $25,000.00 $15,000.00 $15,000.00 $9,300.00 

C.25 For providing equipment, labor, and materials for the construction of 
an 8 ft. recessed curb inlet, as specified and detailed on the plans, 
complete and in place, for the sum of:

13.00 EA $2,100.00 $27,300.00 $1,975.00 $25,675.00 $2,000.00 

C.26 For providing equipment, labor, and materials for the construction of 
a 10 ft. recessed curb inlet, as specified and detailed on the plans, 
complete and in place, for the sum of:

9.00 EA $2,175.00 $19,575.00 $2,175.00 $19,575.00 $2,200.00 

C.27 For providing equipment, labor, and materials for the construction of 
a 12 ft. recessed curb inlet, as specified and detailed on the plans, 
complete and in place, for the sum of:

2.00 EA $2,250.00 $4,500.00 $2,375.00 $4,750.00 $2,700.00 

C.28 For providing equipment, labor, and materials for the construction of 
a 4 ft. x 4 ft. Type "Y" inlet, as specified and detailed on the plans, 
complete and in place, for the sum of:

3.00 EA $2,500.00 $7,500.00 $1,900.00 $5,700.00 $1,900.00 

C.29 For providing equipment, labor, and materials for the plugging of inlet 
face and converting existing inlet to junction box, as specified and 
detailed on the plans, complete and in place, for the sum:

1.00 EA $500.00 $500.00 $2,200.00 $2,200.00 $1,200.00 

C.30 For providing equipment, labor, and materials for the construction of 
a 18" Type "B" Headwall, as specified and detailed on the plans, 
complete and in place, for the sum of:

1.00 EA $2,000.00 $2,000.00 $1,800.00 $1,800.00 $1,000.00 

C.31 For providing equipment, labor, and materials for the construction of 
a 36" Type "B" Headwall, as specified and detailed on the plans, 
complete and in place, for the sum of:

1.00 EA $2,500.00 $2,500.00 $2,200.00 $2,200.00 $1,400.00 

C.31a For providing equipment, labor, and materials for the construction of 
a 48" Type "B" Headwall, as specified and detailed on the plans, 
complete and in place, for the sum of:

1.00 EA $3,100.00 $3,100.00 $3,000.00 $3,000.00 $1,800.00 

C.32 For providing equipment, labor, and materials for the construction of 
plugs for various size RCP storm sewer, as specified and detailed on 
the plans, complete and in place, for the sum of:

12.00 EA $500.00 $6,000.00 $250.00 $3,000.00 $500.00 
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C.33 For providing equipment, labor, and materials for Connecting to 
existing 18" RCP, as specified and detailed on the plans, complete 
and in place, for the sum of:

1.00 EA $400.00 $400.00 $1,250.00 $1,250.00 $400.00 

C.34 For providing equipment, labor, and materials for Connecting to 
existing 24" RCP, as specified and detailed on the plans, complete 
and in place, for the sum of:

2.00 EA $500.00 $1,000.00 $1,300.00 $2,600.00 $400.00 

C.35 For providing equipment, labor, and materials for Connecting to 
existing 54" RCP, as specified and detailed on the plans, complete 
and in place, for the sum of:

1.00 EA $650.00 $650.00 $2,500.00 $2,500.00 $400.00 

C.36 For providing equipment, labor, and materials for Coring and 
Connecting to existing junction box transition structure, as specified 
and detailed on the plans, complete and in place, for the sum of:

1.00 EA $1,500.00 $1,500.00 $12,500.00 $12,500.00 $1,900.00 

C.37 For providing equipment, labor, and materials for Connecting to 
existing combination 7 ft. x 3 ft. and 10 ft. x 3 ft. RCB's with transition 
structure, as specified and detailed on the plans, complete and in 
place, for the sum of:

1.00 EA $2,000.00 $2,000.00 $3,500.00 $3,500.00 $8,500.00 

C.38 For providing equipment, labor, and materials for Connecting to 
existing double 10 ft. x 3 ft. RCB's with transition structure, as 
specified and detailed on the plans, complete and in place, for the 
sum of:

1.00 EA $1,500.00 $1,500.00 $3,500.00 $3,500.00 $8,500.00 

C.39 For providing equipment, labor, and materials for the installation and 
maintenance of Storm sewer inlet protection for all inlets, as 
specified and detailed on the plans, complete and in place, for the 
sum:

25.00 EA $600.00 $15,000.00 $175.00 $4,375.00 $120.00 

C.40 For providing equipment, labor, and materials to Saw, cut, remove, 
and replace existing concrete pavement, as specified and detailed 
on the plans, complete and in place, for the sum of:

300.00 SY $75.00 $22,500.00 $75.00 $22,500.00 $100.00 

C.41 For furnishing a Trench Safety Plan, and install all shoring, sheeting, 
piling, bracing, boxes, equipment, tools, and any device including de-
watering, back-sloping, and other operations as required for the safe 
construction of utility pipe trenching in trenches greater than five feet 
(5') in depth as required to comply with all current and latest OSHA 
regulations and in accordance with the State of Texas House Bill No. 
1569 or as it may be amended, complete, for the sum of:

6,200.00 LF $1.00 $6,200.00 $1.00 $6,200.00 $1.00 

Sub-Total   $1,583,311.47 Sub-Total   $1,994,762.10 Sub-Total 

WATER ~ PROJECT D
ITEM DESCRIPTION QTY UNIT

ENGINEER 
$/UNIT

ENGINEER 
TOTAL COST

Mario Sinacola & 
Sons $/UNIT

Sinacola TOTAL 
COST

Rodman Paving 
$/UNIT

D.1 For furnishing and installing 20" PVC water pipe, AWWA standard 
C900 Class 150 (DR18), in various depth trench as specified, 
including necessary embedment, backfill, and thrust blocking, as 
specified on the plans, complete and in place, for the sum of:

150.00 LF $48.00 $7,200.00 $68.46 $10,269.00 $50.00 

D.2 For furnishing and installing 12" PVC water pipe, AWWA standard 
C900 Class 150 (DR18), in various depth trench as specified, 
including necessary embedment, backfill, and thrust blocking, as 
specified on the plans, complete and in place, for the sum of:

260.00 LF $24.00 $6,240.00 $35.27 $9,170.20 $35.00 

D.3 For furnishing and installing 6" PVC water pipe, AWWA standard 
C900 Class 150 (DR18), in various depth trench as specified, 
including necessary embedment, backfill, and thrust blocking, as 
specified on the plans, complete and in place, for the sum of:

30.00 LF $16.50 $495.00 $20.87 $626.10 $30.00 

D.4 For furnishing and installing 4" PVC water pipe, AWWA standard 
C900 Class 150 (DR18), in various depth trench as specified, 
including necessary embedment, backfill, and thrust blocking, as 
specified on the plans, complete and in place, for the sum of:

40.00 LF $12.50 $500.00 $19.16 $766.40 $25.00 

D.5 For furnishing and installing 12" PVC water pipe, purple in color, 
AWWA standard C900 Class 150 (DR18), in various depth trench as 
specified, including necessary embedment, backfill, and thrust 
blocking, as specified on the plans, complete and in place, for the 
sum of:

4,100.00 LF $27.00 $110,700.00 $30.07 $123,287.00 $35.00 

D.6 For furnishing and installing 6" PVC water pipe, purple in color, 
AWWA standard C900 Class 150 (DR18), in various depth trench as 
specified, including necessary embedment, backfill, and thrust 
blocking, as specified on the plans, complete and in place, for the 
sum of:

330.00 LF $19.00 $6,270.00 $22.31 $7,362.30 $30.00 

D.7 For furnishing and installing cast iron fittings, including blocking and 
retainer joint restrainers, as specified and detailed on the plans, at 
locations shown, complete and in place, for the sum of:

5.50 TON $3,500.00 $19,250.00 $5,000.00 $27,500.00 $2,200.00 

D.8 For furnishing and installing 20" butterfly valves, including concrete 
blocking and top slab, with extension, as specified and detailed on 
the plans, and at locations shown, complete and in place, for the 
sum of:

1.00 EA $16,000.00 $16,000.00 $5,100.00 $5,100.00 $6,000.00 

D.9 For furnishing and installing 12" gate valves, including concrete 
blocking and top slab, with valve box and extension, as specified and 
detailed on the plans and at locations shown, complete and in place, 
for the sum of:

17.00 EA $1,125.00 $19,125.00 $1,350.00 $22,950.00 $1,100.00 

D.10 For furnishing and installing 6" gate valves, including concrete 
blocking and top slab, with valve box and extension, as specified and 
detailed on the plans and at locations shown, complete and in place, 
for the sum of:

5.00 EA $525.00 $2,625.00 $550.00 $2,750.00 $600.00 

D.11 For furnishing and installing 4" gate valves, including concrete 
blocking and top slab, with valve box and extension, as specified and 
detailed on the plans and at locations shown, complete and in place, 
for the sum of:

1.00 EA $450.00 $450.00 $500.00 $500.00 $400.00 

D.12 For furnishing and installing 2" (two inch) air/vacuum release valve 
on proposed 12" Gray Water Line, as specified and detailed on the 
plans, complete and in place, for the sum of:

2.00 EA $5,000.00 $10,000.00 $2,500.00 $5,000.00 $800.00 

D.13 For furnishing and installing 4" Double Check Valves on proposed 4" 
connections to 12" Gray Water Line, as specified and detailed on the 
plans, complete and in place, for the sum of:

2.00 EA $5,000.00 $10,000.00 $6,250.00 $12,500.00 $5,500.00 

D.14 For furnishing and installing 12"x12" full body ductile iron tapping 
sleeve and valve, as specified and detailed on the plans and at 
location shown, complete and in place, for the sum of:

1.00 EA $3,750.00 $3,750.00 $4,400.00 $4,400.00 $4,500.00 

D.15 For furnishing and installing 12"x8" full body ductile iron tapping 
sleeve and valve, as specified and detailed on the plans and at 
location shown, complete and in place, for the sum of:

1.00 EA $3,500.00 $3,500.00 $3,750.00 $3,750.00 $4,200.00 

D.16 For furnishing and installing 12"x4" full body ductile iron tapping 
sleeve and valve, as specified and detailed on the plans and at 
location shown, complete and in place, for the sum of:

1.00 EA $3,250.00 $3,250.00 $3,200.00 $3,200.00 $4,000.00 
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D.17 For furnishing and installing 8"x4" full body ductile iron tapping sleeve
and valve, as specified and detailed on the plans and at location 
shown, complete and in place, for the sum of:

1.00 EA $3,000.00 $3,000.00 $2,425.00 $2,425.00 $3,800.00 

D.18 For furnishing and installing fire hydrants, (Mueller Centurion only) 
with City of Frisco standard threads, including blocking, extensions, 
and risers, as specified and detailed on the plans and at locations 
shown, complete and in place, for the sum of:

3.00 EA $1,950.00 $5,850.00 $2,175.00 $6,525.00 $2,300.00 

D.19 For furnishing and installing 2-1/2" (two and one-half inch) irrigation 
copper water services with meter, connected to proposed 12" Gray 
Water Line, as specified and detailed on the plans, complete and in 
place, for the sum of:

6.00 EA $600.00 $3,600.00 $1,800.00 $10,800.00 $700.00 

D.20 For furnishing and installing 18" steel jacking sleeve for proposed 12"
gray water Line, as specified and detailed on the plans, complete 
and in place, for the sum of:

120.00 LF $50.00 $6,000.00 $260.00 $31,200.00 $180.00 

D.21 For relocating and reconnecting existing water services, as specified 
and detailed on the plans, complete and in place, for the sum of:

1.00 EA $6,000.00 $6,000.00 $1,500.00 $1,500.00 $1,500.00 

D.22 For adjusting existing valves to match proposed grades, as specified 
and detailed on the plans and at locations shown, complete and in 
place, for the sum of:

1.00 EA $10,000.00 $10,000.00 $500.00 $500.00 $500.00 

D.23 For adjusting/relocating existing fire hydrants, as specified and 
detailed on the plans and at locations shown, complete and in place, 
for the sum of:

1.00 EA $5,000.00 $5,000.00 $2,900.00 $2,900.00 $3,500.00 

D.24 For connecting proposed water main to existing 20" water main, as 
specified and detailed on the plans and at locations shown, complete 
and in place, for the sum of:

1.00 EA $1,000.00 $1,000.00 $2,375.00 $2,375.00 $2,000.00 

D.25 For connecting proposed water main to existing 12" water main, as 
specified and detailed on the plans and at locations shown, complete 
and in place, for the sum of:

1.00 EA $650.00 $650.00 $1,500.00 $1,500.00 $1,500.00 

D.26 For System Hydrostatic Testing per contract specifications, and 
sterilized per contract specifications, complete, for the sum of:

1.00 LS $2,000.00 $2,000.00 $2,500.00 $2,500.00 $4,900.00 

D.27 For furnishing a Trench Safety Plan per contract specifications, and 
installing all shoring, sheeting, piling, bracing, boxes, equipment, 
tools, and any device including de-watering, back-sloping, and other 
operations as required for the safe construction of utility pipe 
trenching in trenches greater than five feet (5') in depth as required 
to comply with all current and latest OSHA regulations and in 
accordance with the State of Texas House Bill No. 1569 or as it may 
be amended, complete, for the sum:

4,910.00 LF $1.00 $4,910.00 $1.00 $4,910.00 $1.00 

D.27a For adjusting/relocating existing water mains to clear proposed storm 
sewer installations, as specified and detailed on the plans and at 
locations shown, complete and in place, for the sum of:

10.00 EA $6,000.00 $60,000.00 $3,500.00 $35,000.00 $1,500.00 

Sub-Total   $327,365.00 Sub-Total   $341,266.00 Sub-Total 

SANITARY SEWER ~ PROJECT E
ITEM DESCRIPTION QTY UNIT

ENGINEER 
$/UNIT

ENGINEER 
TOTAL COST

Mario Sinacola & 
Sons $/UNIT

Sinacola TOTAL 
COST

Rodman Paving 
$/UNIT

E.1 For furnishing and installing 10" PVC sewer pipe, ASTM D3034 SDR 
35 or ASTM F 789, including excavation, embedment, and backfill; 
as specified and detailed on the plans, complete and in place, for the 
sum of:

180.00 LF $21.50 $3,870.00 $33.42 $6,015.60 $50.00 

E.2 For furnishing and installing 8" PVC sewer pipe, ASTM D3034 SDR 
35 or ASTM F 789, including excavation, embedment, and backfill; 
as specified and detailed on the plans, complete and in place, for the 
sum of:

10.00 LF $16.50 $165.00 $28.48 $284.80 $45.00 

E.3 For furnishing and installing a 5 foot diameter manhole, including ring
cover and rain guard, as specified and detailed on the plans, 
complete and in place, for the sum of:

2.00 EA $3,000.00 $6,000.00 $3,900.00 $7,800.00 $4,500.00 

E.4 For furnishing and installing cap for 8" PVC sewer pipe, as specified 
and detailed on the plans, complete and in place, for the sum of:

2.00 EA $500.00 $1,000.00 $25.00 $50.00 $500.00 

E.5 For furnishing and installing cap for 10" PVC sewer pipe, as specified
and detailed on the plans, complete and in place, for the sum of:

2.00 EA $600.00 $1,200.00 $50.00 $100.00 $600.00 

E.6 For furnishing and installing concrete encasement, as specified and 
detailed on the plans, complete and in place, for the sum of:

30.00 CY $100.00 $3,000.00 $150.00 $4,500.00 $80.00 

E.7 For adjusting existing manhole tops to match proposed grades, as 
specified and detailed on the plans, complete, for the sum of:

1.00 EA $1,000.00 $1,000.00 $950.00 $950.00 $1,500.00 

E.8 For testing as specified in the contract specifications, complete, for 
the sum of:

1.00 LS $1,000.00 $1,000.00 $600.00 $600.00 $500.00 

E.9 For furnishing a Trench Safety Plan, and install all shoring, sheeting, 
piling, bracing, boxes, equipment, tools, and any device including de-
watering, back-sloping, and other operations as required for the safe 
construction of utility pipe trenching in trenches greater than five feet 
(5') in depth as required to comply with all current and latest OSHA 
regulations and in accordance with the State of Texas House Bill No. 
1569 or as it may be amended, complete, for the sum of:

180.00 LF $1.00 $180.00 $1.00 $180.00 $5.00 

Sub-Total   $17,415.00 Sub-Total   $20,480.40 Sub-Total 

REMOVAL AND DEMOLITION ~ PROJECT F
ITEM DESCRIPTION QTY UNIT

ENGINEER 
$/UNIT

ENGINEER 
TOTAL COST

Mario Sinacola & 
Sons $/UNIT

Sinacola TOTAL 
COST

Rodman Paving 
$/UNIT

F.1 For the removal and disposal off site, of existing 8 ft. curb inlets, 
complete, for the sum of:

1.00 EA $600.00 $600.00 $250.00 $250.00 $500.00 

F.2 For the removal and disposal off site, of existing 10 ft. recessed 
inlets, complete, for the sum of:

4.00 EA $650.00 $2,600.00 $250.00 $1,000.00 $500.00 

F.3 For the removal and disposal off site, of existing double 27" RCP, 
complete, for the sum of:

300.00 LF $25.00 $7,500.00 $20.00 $6,000.00 $12.00 

F.4 For the removal and disposal off site, of existing double 27" Type C 
headwall, complete, for the sum of:

1.00 EA $650.00 $650.00 $275.00 $275.00 $500.00 

F.5 For the removal and disposal off site, of existing triple 24" CMP, 
complete, for the sum of:

40.00 LF $19.50 $780.00 $30.00 $1,200.00 $12.00 

F.6 For the removal and disposal off site, of existing quad 24" CMP, 
complete, for the sum of:

40.00 LF $26.00 $1,040.00 $40.00 $1,600.00 $12.00 

F.7 For the removal and disposal off site, of existing 18" RCP storm 
sewer, complete, for the sum of:

40.00 LF $8.00 $320.00 $10.00 $400.00 $12.00 

F.8 For the removal and disposal off site, of existing  24" RCP, complete, 
for the sum of:

150.00 LF $10.00 $1,500.00 $10.00 $1,500.00 $12.00 

F.9 For the removal and disposal off site, of existing 30" RCP, complete, 
for the sum of:

35.00 LF $23.50 $822.50 $12.00 $420.00 $12.00 

F.10 For the removal and disposal off site, of existing 36" RCP, complete, 
for the sum of:

700.00 LF $25.00 $17,500.00 $15.00 $10,500.00 $12.00 

F.11 For the removal and disposal off site, of existing 36" RCP headwalls, 
complete, for the sum of:

5.00 EA $500.00 $2,500.00 $300.00 $1,500.00 $500.00 
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F.12 For the removal and disposal off site, of existing concrete lined 
channel, complete, for the sum of:

550.00 SY $3.00 $1,650.00 $6.00 $3,300.00 $5.00 

F.13 For the removal and disposal off site, of existing quad 4 ft by 2 ft. 
RCB culvert headwalls, complete, for the sum of:

2.00 EA $55.00 $110.00 $1,250.00 $2,500.00 $600.00 

F.14 For the removal and disposal off site, of existing 54" RCP headwall, 
complete, for the sum of:

1.00 EA $650.00 $650.00 $500.00 $500.00 $500.00 

F.15 For the removal and disposal off site, of existing guardrail, complete, 
for the sum of:

1,100.00 LF $30.00 $33,000.00 $4.00 $4,400.00 $3.00 

F.16 For providing equipment, labor, and materials to Saw cut full depth, 
existing concrete pavement, as specified and detailed on the plans, 
complete, for the sum:

750.00 LF $7.00 $5,250.00 $8.00 $6,000.00 $3.80 

F.17 For the removal and disposal off site, of existing asphalt pavement 
roadway, complete, for the sum of:

13,500.00 SY $10.00 $135,000.00 $1.00 $13,500.00 $5.00 

F.18 For the removal and disposal off site, of temporary asphalt pavement 
used during construction for detours, complete, for the sum of:

8,500.00 SY $10.00 $85,000.00 $1.00 $8,500.00 $5.00 

F.19 For the removal and disposal off site, of existing concrete pavement, 
complete, for the sum of:

5,500.00 SY $12.00 $66,000.00 $7.00 $38,500.00 $5.00 

F.20 For the removal and salvage of existing fire hydrants and valves, and 
delivering same to the City of Frisco at the City Engineer's direction, 
complete, for the sum of:

3.00 EA $50.00 $150.00 $1,500.00 $4,500.00 $1,200.00 

F.21 For the removal and salvage of existing street/traffic signage, and 
delivering same to the City of Frisco at the City Engineer's direction, 
complete, for the sum of:

1.00 LS $3,000.00 $3,000.00 $2,500.00 $2,500.00 $200.00 

F.22 For the removal and replacement of existing fencing and gates to 
condition equal to pre-construction fence, for the sum of:

700.00 LF $2.00 $1,400.00 $8.00 $5,600.00 $11.00 

Sub-Total   $367,022.50 Sub-Total   $114,445.00 Sub-Total 

IRRIGATION SYSTEM ~ PROJECT G
ITEM DESCRIPTION QTY UNIT

ENGINEER 
$/UNIT

ENGINEER 
TOTAL COST

Mario Sinacola & 
Sons $/UNIT

Sinacola TOTAL 
COST

Rodman Paving 
$/UNIT

G.1 For the installation of 2-1/2" PVC irrigation pipe, Class 200, purple in 
color, as detailed on the plans, complete and in place, for the sum of:

2,000.00 LF $2.10 $4,200.00 $2.10 $4,200.00 $2.00 

G.2 For the installation of 2" PVC irrigation pipe, Class 200, purple in 
color, as detailed on the plans, complete and in place, for the sum of:

400.00 LF $1.50 $600.00 $1.58 $632.00 $1.50 

G.3 For the installation of 1-1/4" PVC irrigation pipe, Class 200, purple in 
color, as detailed on the plans, complete and in place, for the sum of:

600.00 LF $1.30 $780.00 $1.31 $786.00 $1.30 

G.4 For the installation of 1" PVC irrigation pipe, Class 200, purple in 
color, as detailed on the plans, complete and in place, for the sum of:

2,300.00 LF $1.05 $2,415.00 $1.05 $2,415.00 $1.00 

G.5 For the installation of 3/4" PVC irrigation pipe, Class 200, purple in 
color, as detailed on the plans, complete and in place, for the sum of:

6,800.00 LF $0.80 $5,440.00 $0.79 $5,372.00 $0.75 

G.6 For the installation of 1/2" PVC irrigation pipe, Class 315, purple in 
color, as detailed on the plans, complete and in place, for the sum of:

100.00 LF $0.50 $50.00 $0.53 $53.00 $0.50 

G.7 For the installation of sleeving, conduit, and wiring, from the 
controller to the electrical power source at the northeast corner of 
Main St. at Frisco St., complete and in place, for the sum of:

1.00 EA $1,575.00 $1,575.00 $1,575.00 $1,575.00 $1,500.00 

G.8 For the installation of 4" Rotor Head, Hunter PGP-ARV-LA, or 
approved equal, as detailed on the plans, complete and in place, for 
the sum of:

50.00 EA $36.75 $1,837.50 $36.75 $1,837.50 $35.00 

G.9 For the installation of 4" Spray Head, Rainbird 1800 Series with MPR 
nozzles, or approved equal, as detailed on the plans, complete and 
in place, for the sum of:

340.00 EA $10.50 $3,570.00 $10.50 $3,570.00 $10.00 

G.10 For the installation of Irrigation System Controller, Motorola Scorpio-
V2 or approved equal, as detailed on the plans, complete and in 
place, for the sum of:

1.00 EA $7,875.00 $7,875.00 $7,875.00 $7,875.00 $7,500.00 

G.11 For the installation of 2" Section RC, Irritrol 217 or approved equal, 
as detailed on the plans, complete and in place, for the sum of:

24.00 EA $262.50 $6,300.00 $262.50 $6,300.00 $250.00 

G.12 For the installation of 2" PVC Ball Valves, Febco or approved equal, 
as detailed on the plans, complete and in place, for the sum of:

24.00 EA $26.25 $630.00 $26.25 $630.00 $25.00 

G.13 For the installation of a Rain and Freeze Sensor, Mini-lick or 
approved equal, as detailed on the plans, complete and in place, for 
the sum of:

1.00 EA $157.50 $157.50 $157.50 $157.50 $150.00 

G.14 For the installation of all wiring, connectors, and associated 
appurtenances, necessary for installation of the irrigation system, as 
detailed on the plans, complete and in place, for the sum of:

1.00 EA $1,837.50 $1,837.50 $1,837.50 $1,837.50 $1,800.00 

Sub-Total   $37,267.50 Sub-Total   $37,240.50 Sub-Total 

ENGINEER Sinacola
PAVING ~ PROJECT A BASE BID (1571306.5) (1442310.7)

PAVING ~ PROJECT A ALTERNATE BID (1713256.5) (1599647.2)

TRAFFIC CONTROL & STREET LIGHTS ~ PROJECT B (1434264.88) (823436.77)

STORM DRAINAGE ~ PROJECT C (1583311.47) (1994762.1)

WATER ~ PROJECT D (327365) (341266)

SANITARY SEWER ~ PROJECT E (17415) (20480.4)

REMOVAL AND DEMOLITION ~ PROJECT F (367022.5) (114445)

IRRIGATION SYSTEM ~ PROJECT G (37267.5) (37240.5)

PROJECT BASE BID TOTAL (5337952.85) (4773941.47)
PROJECT ALTERNATE BID TOTAL (5479902.85) (4931277.97)
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Rodman Paving 
TOTAL COST

Sutton & Assoc. 
$/UNIT

Sutton & Assoc 
TOTAL COST

McMahon 
Contracting, LP

McMahon TOTAL 
COST

TISEO Paving 
Company

TISEO TOTAL 
COST

SITE Concrete, 
Inc.

SITE TOTAL 
COST

Ed Bell 
Construction 

Ed Bell TOTAL 
COST

$250,000.00 $54,500.00 $54,500.00 $1.00 $151,900.00 $170,000.00 $170,000.00 $68,911.00 $68,911.00 $600,000.00 $600,000.00 

$24,000.00 $28,000.00 $28,000.00 $1.00 $2,004.00 $103,000.00 $103,000.00 $7,500.00 $7,500.00 $10,000.00 $10,000.00 

$175,500.00 $21.95 $128,407.50 $24.36 $142,506.00 $21.00 $122,850.00 $23.00 $134,550.00 $32.00 $187,200.00 

$833,000.00 $24.13 $591,185.00 $26.90 $659,050.00 $24.85 $608,825.00 $25.00 $612,500.00 $26.00 $637,000.00 

$46,900.00 $2.06 $69,010.00 $1.64 $54,940.00 $2.85 $95,475.00 $1.60 $53,600.00 $1.50 $50,250.00 

$53,940.00 $89.00 $55,180.00 $92.40 $57,288.00 $90.00 $55,800.00 $81.00 $50,220.00 $95.00 $58,900.00 

$60,750.00 $24.55 $55,237.50 $25.13 $56,542.50 $20.50 $46,125.00 $23.50 $52,875.00 $23.00 $51,750.00 

$4,800.00 $15.00 $7,200.00 $6.90 $3,312.00 $5.00 $2,400.00 $10.00 $4,800.00 $8.00 $3,840.00 

$16,150.00 $8.00 $6,800.00 $3.50 $2,975.00 $1.50 $1,275.00 $7.00 $5,950.00 $5.00 $4,250.00 

$15,950.00 $65.00 $18,850.00 $37.32 $10,822.80 $48.50 $14,065.00 $41.00 $11,890.00 $52.00 $15,080.00 

$99,360.00 $61.00 $112,240.00 $56.96 $104,806.40 $47.50 $87,400.00 $55.00 $101,200.00 $48.00 $88,320.00 

$13,200.00 $650.00 $15,600.00 $230.00 $5,520.00 $275.00 $6,600.00 $800.00 $19,200.00 $700.00 $16,800.00 

$2,850.00 $5.25 $4,987.50 $3.70 $3,515.00 $3.10 $2,945.00 $3.20 $3,040.00 $5.25 $4,987.50 

$5,225.00 $7.90 $7,505.00 $4.95 $4,702.50 $4.15 $3,942.50 $5.80 $5,510.00 $7.90 $7,505.00 

$6,270.00 $515.00 $9,785.00 $340.00 $6,460.00 $290.00 $5,510.00 $350.00 $6,650.00 $515.00 $9,785.00 

$19,000.00 $9,600.00 $9,600.00 $10,600.00 $10,600.00 $8,500.00 $8,500.00 $12,500.00 $12,500.00 $10,000.00 $10,000.00 

$21,250.00 $2.50 $21,250.00 $4.30 $36,550.00 $2.50 $21,250.00 $2.75 $23,375.00 $2.50 $21,250.00 

$3,600.00 $150.00 $1,350.00 $150.00 $1,350.00 $125.00 $1,125.00 $200.00 $1,800.00 $150.00 $1,350.00 

$6,912.00 $35.00 $8,960.00 $25.43 $6,510.08 $20.00 $5,120.00 $21.00 $5,376.00 $40.00 $10,240.00 

$13,780.00 $43.00 $22,790.00 $29.00 $15,370.00 $30.00 $15,900.00 $45.00 $23,850.00 $35.00 $18,550.00 

$7,800.00 $535.50 $10,710.00 $500.00 $10,000.00 $420.00 $8,400.00 $400.00 $8,000.00 $536.00 $10,720.00 

$46,800.00 $9.45 $36,855.00 $8.10 $31,590.00 $6.75 $26,325.00 $12.25 $47,775.00 $9.50 $37,050.00 

$1,727,037.00 Sub-Total   $1,276,002.50 Sub-Total   $1,378,314.28 Sub-Total   $1,412,832.50 Sub-Total   $1,261,072.00 Sub-Total   $1,854,827.50 
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Rodman Paving 
TOTAL COST

Sutton & Assoc. 
$/UNIT

Sutton & Assoc 
TOTAL COST

McMahon 
Contracting, LP

McMahon TOTAL 
COST

TISEO Paving 
Company

TISEO TOTAL 
COST

SITE Concrete, 
Inc.

SITE TOTAL 
COST

Ed Bell 
Construction 

Ed Bell TOTAL 
COST

$250,000.00 $60,000.00 $60,000.00 $158,500.00 $158,500.00 $165,000.00 $165,000.00 $53,311.00 $53,311.00 $620,000.00 $620,000.00 

$30,000.00 $28,000.00 $28,000.00 $2,004.00 $2,004.00 $103,000.00 $103,000.00 $7,500.00 $7,500.00 $10,000.00 $10,000.00 

$175,500.00 $21.95 $128,407.50 $24.36 $142,506.00 $21.00 $122,850.00 $23.00 $134,550.00 $32.00 $187,200.00 

$972,400.00 $25.08 $717,288.00 $27.03 $773,058.00 $24.85 $710,710.00 $25.00 $715,000.00 $26.00 $743,600.00 

$52,780.00 $1.94 $73,138.00 $1.62 $61,074.00 $2.85 $107,445.00 $1.60 $60,320.00 $1.50 $56,550.00 

$60,900.00 $89.00 $62,300.00 $92.40 $64,680.00 $90.00 $63,000.00 $81.00 $56,700.00 $95.00 $66,500.00 

$60,750.00 $24.55 $55,237.50 $25.13 $56,542.50 $20.50 $46,125.00 $23.50 $52,875.00 $23.00 $51,750.00 

$4,800.00 $15.00 $7,200.00 $6.90 $3,312.00 $5.00 $2,400.00 $10.00 $4,800.00 $8.00 $3,840.00 

$16,150.00 $8.00 $6,800.00 $3.50 $2,975.00 $1.50 $1,275.00 $7.00 $5,950.00 $5.00 $4,250.00 

$15,950.00 $65.00 $18,850.00 $35.40 $10,266.00 $48.50 $14,065.00 $41.00 $11,890.00 $52.00 $15,080.00 

$99,360.00 $61.00 $112,240.00 $61.95 $113,988.00 $47.50 $87,400.00 $55.00 $101,200.00 $48.00 $88,320.00 

$13,200.00 $650.00 $15,600.00 $230.00 $5,520.00 $275.00 $6,600.00 $800.00 $19,200.00 $700.00 $16,800.00 

$2,850.00 $5.25 $4,987.50 $3.70 $3,515.00 $3.10 $2,945.00 $3.20 $3,040.00 $5.25 $4,987.50 

$5,225.00 $7.90 $7,505.00 $4.95 $4,702.50 $4.15 $3,942.50 $5.80 $5,510.00 $7.90 $7,505.00 

$6,270.00 $515.00 $9,785.00 $340.00 $6,460.00 $290.00 $5,510.00 $350.00 $6,650.00 $515.00 $9,785.00 

$19,000.00 $9,600.00 $9,600.00 $10,600.00 $10,600.00 $8,500.00 $8,500.00 $12,500.00 $12,500.00 $10,000.00 $10,000.00 

$21,250.00 $2.50 $21,250.00 $4.30 $36,550.00 $2.50 $21,250.00 $2.75 $23,375.00 $2.50 $21,250.00 

$3,600.00 $150.00 $1,350.00 $150.00 $1,350.00 $125.00 $1,125.00 $200.00 $1,800.00 $150.00 $1,350.00 

$6,912.00 $35.00 $8,960.00 $25.43 $6,510.08 $20.00 $5,120.00 $21.00 $5,376.00 $40.00 $10,240.00 

$13,780.00 $43.00 $22,790.00 $29.00 $15,370.00 $30.00 $15,900.00 $45.00 $23,850.00 $35.00 $18,550.00 

$7,800.00 $535.50 $10,710.00 $500.00 $10,000.00 $420.00 $8,400.00 $400.00 $8,000.00 $536.00 $10,720.00 

$46,800.00 $9.45 $36,855.00 $8.10 $31,590.00 $6.75 $26,325.00 $12.25 $47,775.00 $9.50 $37,050.00 

$1,885,277.00 Sub-Total   $1,418,853.50 Sub-Total   $1,521,073.08 Sub-Total   $1,528,887.50 Sub-Total   $1,361,172.00 Sub-Total   $1,995,327.50 

Rodman Paving 
TOTAL COST

Sutton & Assoc. 
$/UNIT

Sutton & Assoc 
TOTAL COST

McMahon 
Contracting, LP

McMahon TOTAL 
COST

TISEO Paving 
Company

TISEO TOTAL 
COST

SITE Concrete, 
Inc.

SITE TOTAL 
COST

Ed Bell 
Construction 

Ed Bell TOTAL 
COST

$1,700.00 $1,575.00 $3,150.00 $1,200.00 $2,400.00 $1,000.00 $2,000.00 $900.00 $1,800.00 $1,600.00 $3,200.00 
$2,200.00 $2,535.00 $5,070.00 $1,300.00 $2,600.00 $1,105.00 $2,210.00 $1,175.00 $2,350.00 $2,600.00 $5,200.00 
$3,660.00 $5.25 $6,405.00 $14.28 $17,421.60 $12.00 $14,640.00 $3.25 $3,965.00 $5.25 $6,405.00 
$1,325.00 $5.90 $1,563.50 $12.60 $3,339.00 $10.50 $2,782.50 $6.00 $1,590.00 $5.90 $1,563.50 
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$6,930.00 $6.85 $8,631.00 $20.10 $25,326.00 $16.75 $21,105.00 $5.75 $7,245.00 $7.90 $9,954.00 
$4,700.00 $3,150.00 $3,150.00 $8,450.00 $8,450.00 $7,050.00 $7,050.00 $5,000.00 $5,000.00 $3,700.00 $3,700.00 

$3,200.00 $3,150.00 $3,150.00 $8,450.00 $8,450.00 $7,050.00 $7,050.00 $3,400.00 $3,400.00 $3,200.00 $3,200.00 

$3,900.00 $788.00 $788.00 $1,815.00 $1,815.00 $1,525.00 $1,525.00 $4,125.00 $4,125.00 $788.00 $788.00 

$5,800.00 $3,360.00 $3,360.00 $420.00 $420.00 $350.00 $350.00 $6,150.00 $6,150.00 $3,360.00 $3,360.00 

$1,320.00 $515.00 $2,060.00 $406.00 $406.00 $340.00 $1,360.00 $350.00 $1,400.00 $515.00 $2,060.00 
$6,840.00 $535.50 $10,174.50 $500.00 $9,500.00 $420.00 $7,980.00 $375.00 $7,125.00 $536.00 $10,184.00 

$10,850.00 $237.00 $7,347.00 $330.00 $10,230.00 $275.00 $8,525.00 $400.00 $12,400.00 $237.00 $7,347.00 

$2,640.00 $315.00 $2,520.00 $290.00 $2,320.00 $245.00 $1,960.00 $375.00 $3,000.00 $315.00 $2,520.00 
$960.00 $157.50 $1,260.00 $190.00 $1,520.00 $156.00 $1,248.00 $125.00 $1,000.00 $158.00 $1,264.00 

$2,200.00 $735.00 $2,940.00 $540.00 $2,160.00 $445.00 $1,780.00 $575.00 $2,300.00 $735.00 $2,940.00 

$5,600.00 $1,365.00 $5,460.00 $1,400.00 $5,600.00 $1,150.00 $4,600.00 $1,500.00 $6,000.00 $1,365.00 $5,460.00 

$12,800.00 $2,783.00 $11,132.00 $2,400.00 $9,600.00 $2,015.00 $8,060.00 $3,400.00 $13,600.00 $2,785.00 $11,140.00 

$1,720.00 $546.00 $2,184.00 $570.00 $2,280.00 $475.00 $1,900.00 $450.00 $1,800.00 $550.00 $2,200.00 

$5,300.00 $5,250.00 $5,250.00 $6,500.00 $6,500.00 $5,500.00 $5,500.00 $5,600.00 $5,600.00 $5,300.00 $5,300.00 

$16,800.00 $5,565.00 $16,695.00 $7,000.00 $21,000.00 $5,850.00 $17,550.00 $6,000.00 $18,000.00 $5,600.00 $16,800.00 

$26,000.00 $12,600.00 $25,200.00 $11,200.00 $22,400.00 $9,350.00 $18,700.00 $14,000.00 $28,000.00 $12,600.00 $25,200.00 

$26,000.00 $12,915.00 $25,830.00 $12,000.00 $24,000.00 $10,000.00 $20,000.00 $14,500.00 $29,000.00 $13,000.00 $26,000.00 

$26,660.00 $945.00 $29,295.00 $1,240.00 $38,440.00 $1,030.00 $31,930.00 $900.00 $27,900.00 $950.00 $29,450.00 

$8,000.00 $546.00 $8,736.00 $630.00 $10,080.00 $530.00 $8,480.00 $525.00 $8,400.00 $550.00 $8,800.00 

$1,920.00 $105.00 $1,680.00 $150.00 $2,400.00 $125.00 $2,000.00 $125.00 $2,000.00 $105.00 $1,680.00 

$620,000.00 $152,000.00 $152,000.00 $262,300.00 $262,300.00 $231,500.00 $231,500.00 $270,000.00 $270,000.00 $3,500.00 $3,500.00 

$100,000.00 $104,974.00 $104,974.00 $18,100.00 $18,100.00 $14,000.00 $14,000.00 $32,000.00 $32,000.00 $100,000.00 $100,000.00 

$13,000.00 $9,975.00 $9,975.00 $14,500.00 $14,500.00 $12,000.00 $12,000.00 $13,000.00 $13,000.00 $10,000.00 $10,000.00 

$46,000.00 $19,425.00 $38,850.00 $29,000.00 $58,000.00 $24,200.00 $48,400.00 $24,000.00 $48,000.00 $20,000.00 $40,000.00 

$3,900.00 $1,575.00 $1,575.00 $3,700.00 $3,700.00 $3,125.00 $3,125.00 $4,200.00 $4,200.00 $1,600.00 $1,600.00 

$1,300.00 $2,580.00 $2,580.00 $3,700.00 $3,700.00 $3,125.00 $3,125.00 $1,400.00 $1,400.00 $2,600.00 $2,600.00 

$11,500.00 $2,363.00 $11,815.00 $1,750.00 $8,750.00 $1,100.00 $5,500.00 $1,100.00 $5,500.00 $1,000.00 $5,000.00 

$35,000.00 $10.85 $94,937.50 $14.50 $126,875.00 $14.00 $122,500.00 $13.00 $113,750.00 $21.00 $183,750.00 

$4,500.00 $0.50 $5,000.00 $0.92 $9,200.00 $1.15 $11,500.00 $1.10 $11,000.00 $0.50 $5,000.00 

$1,215.00 $0.50 $1,350.00 $0.92 $2,484.00 $1.15 $3,105.00 $1.10 $2,970.00 $0.50 $1,350.00 

$238,000.00 $80.00 $272,000.00 $41.40 $140,760.00 $39.50 $134,300.00 $30.00 $102,000.00 $18.00 $61,200.00 

$142,800.00 $5,250.00 $147,000.00 $5,700.00 $159,600.00 $4,800.00 $134,400.00 $5,400.00 $151,200.00 $5,300.00 $148,400.00 

$4,100.00 $4,253.00 $4,253.00 $9,400.00 $9,400.00 $13,000.00 $13,000.00 $8,000.00 $8,000.00 $300,000.00 $300,000.00 

$850.00 $1,155.00 $1,155.00 $780.00 $780.00 $650.00 $650.00 $1,000.00 $1,000.00 $1,200.00 $1,200.00 

$1,411,190.00 Sub-Total   $1,040,495.50 Sub-Total   $1,056,806.60 Sub-Total   $937,390.50 Sub-Total   $967,170.00 Sub-Total   $1,059,315.50 

Rodman Paving 
TOTAL COST

Sutton & Assoc. 
$/UNIT

Sutton & Assoc 
TOTAL COST

McMahon 
Contracting, LP

McMahon TOTAL 
COST

TISEO Paving 
Company

TISEO TOTAL 
COST

SITE Concrete, 
Inc.

SITE TOTAL 
COST

Ed Bell 
Construction 

Ed Bell TOTAL 
COST

$14,960.00 $49.50 $21,780.00 $59.92 $26,364.80 $32.00 $14,080.00 $35.00 $15,400.00 $50.50 $22,220.00 

$26,028.00 $53.60 $38,752.80 $61.95 $44,789.85 $36.00 $26,028.00 $40.00 $28,920.00 $54.60 $39,475.80 

$13,200.00 $58.70 $19,371.00 $67.66 $22,327.80 $40.00 $13,200.00 $45.00 $14,850.00 $59.90 $19,767.00 

$14,520.00 $61.00 $20,130.00 $59.16 $19,522.80 $44.00 $14,520.00 $50.00 $16,500.00 $62.00 $20,460.00 
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$4,800.00 $67.00 $6,700.00 $82.99 $8,299.00 $50.00 $5,000.00 $65.00 $6,500.00 $68.30 $6,830.00 

$12,000.00 $88.60 $17,720.00 $97.08 $19,416.00 $75.00 $15,000.00 $75.00 $15,000.00 $90.30 $18,060.00 

$8,100.00 $128.00 $11,520.00 $130.30 $11,727.00 $110.00 $9,900.00 $115.00 $10,350.00 $130.20 $11,718.00 

$6,600.00 $145.25 $8,715.00 $178.53 $10,711.80 $155.00 $9,300.00 $150.00 $9,000.00 $148.00 $8,880.00 

$32,400.00 $238.00 $42,840.00 $257.21 $46,297.80 $230.00 $41,400.00 $250.00 $45,000.00 $242.60 $43,668.00 

$115,200.00 $961.00 $115,320.00 $402.64 $48,316.80 $937.00 $112,440.00 $1,100.00 $132,000.00 $979.70 $117,564.00 

$4,500.00 $170.00 $4,250.00 $238.28 $5,957.00 $175.00 $4,375.00 $185.00 $4,625.00 $173.30 $4,332.50 

$90,300.00 $211.25 $90,837.50 $245.38 $105,513.40 $210.00 $90,300.00 $195.00 $83,850.00 $212.30 $91,289.00 

$3,450.00 $237.00 $3,555.00 $289.47 $4,342.05 $227.00 $3,405.00 $210.00 $3,150.00 $241.50 $3,622.50 

$98,000.00 $299.00 $104,650.00 $327.52 $114,632.00 $293.00 $102,550.00 $255.00 $89,250.00 $304.50 $106,575.00 

$121,500.00 $273.00 $122,850.00 $331.17 $149,026.50 $281.00 $126,450.00 $240.00 $108,000.00 $278.30 $125,235.00 

$114,000.00 $309.00 $117,420.00 $344.40 $130,872.00 $316.00 $120,080.00 $270.00 $102,600.00 $315.00 $119,700.00 

$214,500.00 $402.00 $221,100.00 $450.17 $247,593.50 $363.00 $199,650.00 $350.00 $192,500.00 $409.50 $225,225.00 

$9,600.00 $454.00 $18,160.00 $676.20 $27,048.00 $567.00 $22,680.00 $550.00 $22,000.00 $462.00 $18,480.00 

$460,800.00 $628.30 $904,752.00 $722.70 $1,040,688.00 $615.00 $885,600.00 $550.00 $792,000.00 $640.50 $922,320.00 

$11,000.00 $28,325.00 $28,325.00 $30,000.00 $30,000.00 $24,000.00 $24,000.00 $21,200.00 $21,200.00 $29,000.00 $29,000.00 

$9,300.00 $15,450.00 $15,450.00 $10,200.00 $10,200.00 $11,000.00 $11,000.00 $9,010.00 $9,010.00 $16,000.00 $16,000.00 

$7,200.00 $12,875.00 $12,875.00 $7,850.00 $7,850.00 $8,100.00 $8,100.00 $5,300.00 $5,300.00 $14,000.00 $14,000.00 

$9,300.00 $7,725.00 $7,725.00 $9,200.00 $9,200.00 $9,500.00 $9,500.00 $4,770.00 $4,770.00 $8,000.00 $8,000.00 

$9,300.00 $28,325.00 $28,325.00 $28,200.00 $28,200.00 $17,900.00 $17,900.00 $19,610.00 $19,610.00 $29,000.00 $29,000.00 

$26,000.00 $2,270.00 $29,510.00 $2,250.00 $29,250.00 $2,025.00 $26,325.00 $2,120.00 $27,560.00 $2,300.00 $29,900.00 

$19,800.00 $2,575.00 $23,175.00 $2,500.00 $22,500.00 $2,350.00 $21,150.00 $2,332.00 $20,988.00 $2,630.00 $23,670.00 

$5,400.00 $3,100.00 $6,200.00 $3,100.00 $6,200.00 $2,960.00 $5,920.00 $2,650.00 $5,300.00 $3,150.00 $6,300.00 

$5,700.00 $1,650.00 $4,950.00 $2,200.00 $6,600.00 $2,400.00 $7,200.00 $2,650.00 $7,950.00 $1,680.00 $5,040.00 

$1,200.00 $3,605.00 $3,605.00 $1,150.00 $1,150.00 $1,250.00 $1,250.00 $1,590.00 $1,590.00 $3,700.00 $3,700.00 

$1,000.00 $625.00 $625.00 $1,400.00 $1,400.00 $675.00 $675.00 $1,590.00 $1,590.00 $630.00 $630.00 

$1,400.00 $1,650.00 $1,650.00 $1,600.00 $1,600.00 $1,650.00 $1,650.00 $2,438.00 $2,438.00 $1,700.00 $1,700.00 

$1,800.00 $2,900.00 $2,900.00 $2,300.00 $2,300.00 $2,225.00 $2,225.00 $3,710.00 $3,710.00 $3,000.00 $3,000.00 

$6,000.00 $415.00 $4,980.00 $180.00 $2,160.00 $800.00 $9,600.00 $371.00 $4,452.00 $700.00 $8,400.00 
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$400.00 $309.00 $309.00 $420.00 $420.00 $580.00 $580.00 $500.00 $500.00 $315.00 $315.00 

$800.00 $412.00 $824.00 $450.00 $900.00 $690.00 $1,380.00 $500.00 $1,000.00 $420.00 $840.00 

$400.00 $721.00 $721.00 $650.00 $650.00 $2,850.00 $2,850.00 $1,000.00 $1,000.00 $735.00 $735.00 

$1,900.00 $1,030.00 $1,030.00 $500.00 $500.00 $5,000.00 $5,000.00 $2,500.00 $2,500.00 $1,100.00 $1,100.00 

$8,500.00 $1,545.00 $1,545.00 $500.00 $500.00 $6,000.00 $6,000.00 $6,042.00 $6,042.00 $3,000.00 $3,000.00 

$8,500.00 $1,545.00 $1,545.00 $500.00 $500.00 $7,500.00 $7,500.00 $6,890.00 $6,890.00 $3,000.00 $3,000.00 

$3,000.00 $155.00 $3,875.00 $75.00 $1,875.00 $40.00 $1,000.00 $150.00 $3,750.00 $288.75 $7,218.75 

$30,000.00 $42.00 $12,600.00 $47.50 $14,250.00 $63.00 $18,900.00 $90.00 $27,000.00 $45.00 $13,500.00 

$6,200.00 $2.10 $13,020.00 $0.10 $620.00 $2.00 $12,400.00 $1.00 $6,200.00 $0.00 

$1,538,558.00 Sub-Total   $2,096,187.30 Sub-Total   $2,262,271.10 Sub-Total   $2,018,063.00 Sub-Total   $1,881,845.00 Sub-Total   $2,133,470.55 

Rodman Paving 
TOTAL COST

Sutton & Assoc. 
$/UNIT

Sutton & Assoc 
TOTAL COST

McMahon 
Contracting, LP

McMahon TOTAL 
COST

TISEO Paving 
Company

TISEO TOTAL 
COST

SITE Concrete, 
Inc.

SITE TOTAL 
COST

Ed Bell 
Construction 

Ed Bell TOTAL 
COST

$7,500.00 $72.00 $10,800.00 $114.88 $17,232.00 $65.00 $9,750.00 $50.00 $7,500.00 $73.50 $11,025.00 

$9,100.00 $45.00 $11,700.00 $35.91 $9,336.60 $40.00 $10,400.00 $25.00 $6,500.00 $45.20 $11,752.00 

$900.00 $86.00 $2,580.00 $26.52 $795.60 $41.00 $1,230.00 $50.00 $1,500.00 $87.20 $2,616.00 

$1,000.00 $58.00 $2,320.00 $25.52 $1,020.80 $40.00 $1,600.00 $50.00 $2,000.00 $58.80 $2,352.00 

$143,500.00 $35.00 $143,500.00 $35.91 $147,231.00 $33.00 $135,300.00 $24.00 $98,400.00 $35.70 $146,370.00 

$9,900.00 $34.00 $11,220.00 $26.52 $8,751.60 $28.00 $9,240.00 $30.00 $9,900.00 $34.70 $11,451.00 

$12,100.00 $4,120.00 $22,660.00 $4,100.00 $22,550.00 $5,000.00 $27,500.00 $3,500.00 $19,250.00 $4,200.00 $23,100.00 

$6,000.00 $3,605.00 $3,605.00 $4,150.00 $4,150.00 $4,400.00 $4,400.00 $4,850.00 $4,850.00 $5,000.00 $5,000.00 

$18,700.00 $1,450.00 $24,650.00 $1,645.00 $27,965.00 $1,550.00 $26,350.00 $1,400.00 $23,800.00 $1,500.00 $25,500.00 

$3,000.00 $515.00 $2,575.00 $790.00 $3,950.00 $625.00 $3,125.00 $700.00 $3,500.00 $530.00 $2,650.00 

$400.00 $465.00 $465.00 $550.00 $550.00 $550.00 $550.00 $550.00 $550.00 $475.00 $475.00 

$1,600.00 $1,150.00 $2,300.00 $1,000.00 $2,000.00 $2,350.00 $4,700.00 $1,500.00 $3,000.00 $1,160.00 $2,320.00 

$11,000.00 $4,850.00 $9,700.00 $1,280.00 $2,560.00 $5,250.00 $10,500.00 $4,800.00 $9,600.00 $5,000.00 $10,000.00 

$4,500.00 $3,200.00 $3,200.00 $3,000.00 $3,000.00 $3,310.00 $3,310.00 $3,500.00 $3,500.00 $3,300.00 $3,300.00 

$4,200.00 $2,475.00 $2,475.00 $2,300.00 $2,300.00 $2,525.00 $2,525.00 $2,750.00 $2,750.00 $2,600.00 $2,600.00 

$4,000.00 $2,060.00 $2,060.00 $2,500.00 $2,500.00 $2,150.00 $2,150.00 $2,100.00 $2,100.00 $2,100.00 $2,100.00 
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$3,800.00 $1,545.00 $1,545.00 $1,150.00 $1,150.00 $1,250.00 $1,250.00 $1,000.00 $1,000.00 $1,600.00 $1,600.00 

$6,900.00 $1,545.00 $4,635.00 $1,650.00 $4,950.00 $1,700.00 $5,100.00 $1,800.00 $5,400.00 $1,600.00 $4,800.00 

$4,200.00 $1,030.00 $6,180.00 $1,290.00 $7,740.00 $1,200.00 $7,200.00 $1,950.00 $11,700.00 $1,100.00 $6,600.00 

$21,600.00 $206.00 $24,720.00 $195.00 $23,400.00 $210.00 $25,200.00 $300.00 $36,000.00 $210.00 $25,200.00 

$1,500.00 $3,100.00 $3,100.00 $550.00 $550.00 $1,000.00 $1,000.00 $800.00 $800.00 $3,200.00 $3,200.00 

$500.00 $2,600.00 $2,600.00 $150.00 $150.00 $250.00 $250.00 $400.00 $400.00 $2,700.00 $2,700.00 

$3,500.00 $4,120.00 $4,120.00 $800.00 $800.00 $1,500.00 $1,500.00 $1,000.00 $1,000.00 $4,200.00 $4,200.00 

$2,000.00 $1,030.00 $1,030.00 $1,520.00 $1,520.00 $1,850.00 $1,850.00 $1,650.00 $1,650.00 $1,100.00 $1,100.00 

$1,500.00 $721.00 $721.00 $387.00 $387.00 $1,250.00 $1,250.00 $750.00 $750.00 $740.00 $740.00 

$4,900.00 $2,575.00 $2,575.00 $350.00 $350.00 $4,500.00 $4,500.00 $8,700.00 $8,700.00 $2,700.00 $2,700.00 

$4,910.00 $2.10 $10,311.00 $0.18 $883.80 $1.00 $4,910.00 $1.00 $4,910.00 $2.15 $10,556.50 

$15,000.00 $3,605.00 $36,050.00 $2,700.00 $27,000.00 $750.00 $7,500.00 $3,500.00 $35,000.00 $4,000.00 $40,000.00 

$307,710.00 Sub-Total   $353,397.00 Sub-Total   $324,773.40 Sub-Total   $314,140.00 Sub-Total   $306,010.00 Sub-Total   $366,007.50 

Rodman Paving 
TOTAL COST

Sutton & Assoc. 
$/UNIT

Sutton & Assoc 
TOTAL COST

McMahon 
Contracting, LP

McMahon TOTAL 
COST

TISEO Paving 
Company

TISEO TOTAL 
COST

SITE Concrete, 
Inc.

SITE TOTAL 
COST

Ed Bell 
Construction 

Ed Bell TOTAL 
COST

$9,000.00 $36.05 $6,489.00 $48.47 $8,724.60 $31.00 $5,580.00 $42.00 $7,560.00 $37.00 $6,660.00 

$450.00 $62.00 $620.00 $46.87 $468.70 $29.00 $290.00 $100.00 $1,000.00 $63.00 $630.00 

$9,000.00 $4,120.00 $8,240.00 $3,300.00 $6,600.00 $2,875.00 $5,750.00 $4,000.00 $8,000.00 $4,200.00 $8,400.00 

$1,000.00 $51.50 $103.00 $25.00 $50.00 $275.00 $550.00 $300.00 $600.00 $150.00 $300.00 

$1,200.00 $78.00 $156.00 $32.00 $64.00 $300.00 $600.00 $300.00 $600.00 $240.00 $480.00 

$2,400.00 $103.00 $3,090.00 $90.00 $2,700.00 $125.00 $3,750.00 $125.00 $3,750.00 $250.00 $7,500.00 

$1,500.00 $2,575.00 $2,575.00 $550.00 $550.00 $500.00 $500.00 $950.00 $950.00 $2,700.00 $2,700.00 

$500.00 $515.00 $515.00 $950.00 $950.00 $1,250.00 $1,250.00 $1,500.00 $1,500.00 $500.00 $500.00 

$900.00 $5.15 $927.00 $3.67 $660.60 $5.00 $900.00 $3.00 $540.00 $16.15 $2,907.00 

$25,950.00 Sub-Total   $22,715.00 Sub-Total   $20,767.90 Sub-Total   $19,170.00 Sub-Total   $24,500.00 Sub-Total   $30,077.00 

Rodman Paving 
TOTAL COST

Sutton & Assoc. 
$/UNIT

Sutton & Assoc 
TOTAL COST

McMahon 
Contracting, LP

McMahon TOTAL 
COST

TISEO Paving 
Company

TISEO TOTAL 
COST

SITE Concrete, 
Inc.

SITE TOTAL 
COST

Ed Bell 
Construction 

Ed Bell TOTAL 
COST

$500.00 $500.00 $500.00 $450.00 $450.00 $280.00 $280.00 $500.00 $500.00 $530.00 $530.00 

$2,000.00 $650.00 $2,600.00 $550.00 $2,200.00 $325.00 $1,300.00 $500.00 $2,000.00 $630.00 $2,520.00 

$3,600.00 $20.00 $6,000.00 $11.00 $3,300.00 $12.00 $3,600.00 $30.00 $9,000.00 $17.00 $5,100.00 

$500.00 $500.00 $500.00 $1,150.00 $1,150.00 $215.00 $215.00 $500.00 $500.00 $320.00 $320.00 

$480.00 $21.00 $840.00 $15.00 $600.00 $15.00 $600.00 $45.00 $1,800.00 $16.00 $640.00 

$480.00 $40.00 $1,600.00 $20.00 $800.00 $17.00 $680.00 $50.00 $2,000.00 $21.00 $840.00 

$480.00 $20.00 $800.00 $5.50 $220.00 $7.00 $280.00 $20.00 $800.00 $7.00 $280.00 

$1,800.00 $20.00 $3,000.00 $5.50 $825.00 $8.00 $1,200.00 $20.00 $3,000.00 $8.00 $1,200.00 

$420.00 $20.00 $700.00 $5.50 $192.50 $9.00 $315.00 $20.00 $700.00 $10.00 $350.00 

$8,400.00 $25.00 $17,500.00 $6.50 $4,550.00 $6.00 $4,200.00 $20.00 $14,000.00 $10.00 $7,000.00 

$2,500.00 $650.00 $3,250.00 $500.00 $2,500.00 $300.00 $1,500.00 $500.00 $2,500.00 $500.00 $2,500.00 
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$2,750.00 $17.00 $9,350.00 $4.25 $2,337.50 $13.00 $7,150.00 $10.00 $5,500.00 $11.00 $6,050.00 

$1,200.00 $1,500.00 $3,000.00 $2,500.00 $5,000.00 $350.00 $700.00 $5,500.00 $11,000.00 $530.00 $1,060.00 

$500.00 $1,500.00 $1,500.00 $750.00 $750.00 $295.00 $295.00 $500.00 $500.00 $850.00 $850.00 

$3,300.00 $4.00 $4,400.00 $3.75 $4,125.00 $4.00 $4,400.00 $4.00 $4,400.00 $1.00 $1,100.00 

$2,850.00 $5.00 $3,750.00 $2.16 $1,620.00 $5.00 $3,750.00 $8.00 $6,000.00 $10.00 $7,500.00 

$67,500.00 $2.00 $27,000.00 $3.40 $45,900.00 $4.25 $57,375.00 $6.00 $81,000.00 $1.00 $13,500.00 

$42,500.00 $2.00 $17,000.00 $3.40 $28,900.00 $4.00 $34,000.00 $6.00 $51,000.00 $1.00 $8,500.00 

$27,500.00 $6.40 $35,200.00 $4.11 $22,605.00 $6.00 $33,000.00 $8.50 $46,750.00 $10.00 $55,000.00 

$3,600.00 $500.00 $1,500.00 $350.00 $1,050.00 $275.00 $825.00 $500.00 $1,500.00 $600.00 $1,800.00 

$200.00 $3,000.00 $3,000.00 $750.00 $750.00 $2,500.00 $2,500.00 $2,500.00 $2,500.00 $3,000.00 $3,000.00 

$7,700.00 $15.00 $10,500.00 $3.00 $2,100.00 $12.00 $8,400.00 $18.00 $12,600.00 $15.00 $10,500.00 

$180,760.00 Sub-Total   $153,490.00 Sub-Total   $131,925.00 Sub-Total   $166,565.00 Sub-Total   $259,550.00 Sub-Total   $130,140.00 

Rodman Paving 
TOTAL COST

Sutton & Assoc. 
$/UNIT

Sutton & Assoc 
TOTAL COST

McMahon 
Contracting, LP

McMahon TOTAL 
COST

TISEO Paving 
Company

TISEO TOTAL 
COST

SITE Concrete, 
Inc.

SITE TOTAL 
COST

Ed Bell 
Construction 

Ed Bell TOTAL 
COST

$4,000.00 $4.05 $8,100.00 $5.18 $10,360.00 $2.00 $4,000.00 $2.30 $4,600.00 $2.10 $4,200.00 

$600.00 $1.85 $740.00 $3.16 $1,264.00 $1.50 $600.00 $1.75 $700.00 $1.60 $640.00 

$780.00 $0.83 $498.00 $1.85 $1,110.00 $1.25 $750.00 $1.40 $840.00 $1.30 $780.00 

$2,300.00 $0.70 $1,610.00 $1.30 $2,990.00 $1.00 $2,300.00 $1.20 $2,760.00 $1.05 $2,415.00 

$5,100.00 $0.61 $4,148.00 $1.10 $7,480.00 $0.75 $5,100.00 $0.80 $5,440.00 $0.80 $5,440.00 

$50.00 $0.45 $45.00 $1.00 $100.00 $0.50 $50.00 $0.65 $65.00 $0.60 $60.00 

$1,500.00 $4,150.00 $4,150.00 $2,900.00 $2,900.00 $2,000.00 $2,000.00 $2,000.00 $2,000.00 $3,500.00 $3,500.00 

$1,750.00 $43.00 $2,150.00 $28.80 $1,440.00 $35.00 $1,750.00 $40.00 $2,000.00 $37.00 $1,850.00 

$3,400.00 $6.30 $2,142.00 $11.50 $3,910.00 $10.00 $3,400.00 $18.00 $6,120.00 $11.00 $3,740.00 

$7,500.00 $5,500.00 $5,500.00 $9,200.00 $9,200.00 $8,000.00 $8,000.00 $9,000.00 $9,000.00 $8,000.00 $8,000.00 

$6,000.00 $392.00 $9,408.00 $220.00 $5,280.00 $250.00 $6,000.00 $300.00 $7,200.00 $265.00 $6,360.00 

$600.00 $50.00 $1,200.00 $51.75 $1,242.00 $25.00 $600.00 $28.00 $672.00 $27.00 $648.00 

$150.00 $90.00 $90.00 $290.00 $290.00 $150.00 $150.00 $200.00 $200.00 $158.00 $158.00 

$1,800.00 $760.00 $760.00 $2,300.00 $2,300.00 $2,000.00 $2,000.00 $3,000.00 $3,000.00 $2,000.00 $2,000.00 

$35,530.00 Sub-Total   $40,541.00 Sub-Total   $49,866.00 Sub-Total   $36,700.00 Sub-Total   $44,597.00 Sub-Total   $39,791.00 

Rodman Sutton McMahon TISEO SITE Ed Bell
(1727037) (1276002.5) (1378314.28) (1412832.5) (1261072) (1854827.5)

(1885277) (1418853.5) (1521073.08) (1528887.5) (1361172) (1995327.5)

(1411190) (1040495.5) (1056806.6) (937390.5) (967170) (1059315.5)

(1538558) (2096187.3) (2262271.1) (2018063) (1881845) (2133470.55)

(307710) (353397) (324773.4) (314140) (306010) (366007.5)

(25950) (22715) (20767.9) (19170) (24500) (30077)

(180760) (153490) (131925) (166565) (259550) (130140)

(35530) (40541) (49866) (36700) (44597) (39791)

(5226735) (4982828.3) (5224724.28) (4904861) (4744744) (5613629.05)
(5384975) (5125679.3) (5367483.08) (5020916) (4844844) (5754129.05)
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TEXAS-
STERLING 

Texas Sterling 
TOTAL COST

$100,000.00 $100,000.00 

$12,000.00 $12,000.00 

$24.00 $140,400.00 

$27.00 $661,500.00 

$2.00 $67,000.00 

$91.00 $56,420.00 

$24.00 $54,000.00 

$9.00 $4,320.00 

$2.00 $1,700.00 

$53.00 $15,370.00 

$54.00 $99,360.00 

$478.00 $11,472.00 

$5.00 $4,750.00 

$7.50 $7,125.00 

$515.00 $9,785.00 

$14,000.00 $14,000.00 

$2.00 $17,000.00 

$25.00 $225.00 

$15.00 $3,840.00 

$35.00 $18,550.00 

$535.00 $10,700.00 

$9.00 $35,100.00 

Sub-Total   $1,344,617.00 

Page Number 15 3/4/2003 1:29 PM 0301-053tab



TEXAS-
STERLING 

Texas Sterling 
TOTAL COST

$100,000.00 $100,000.00 

$12,000.00 $12,000.00 

$24.00 $140,400.00 

$27.00 $772,200.00 

$2.00 $75,400.00 

$91.00 $63,700.00 

$24.00 $54,000.00 

$9.00 $4,320.00 

$2.00 $1,700.00 

$53.00 $15,370.00 

$54.00 $99,360.00 

$478.00 $11,472.00 

$5.00 $4,750.00 

$7.50 $7,125.00 

$515.00 $9,785.00 

$14,000.00 $14,000.00 

$2.00 $17,000.00 

$25.00 $225.00 

$15.00 $3,840.00 

$35.00 $18,550.00 

$535.00 $10,700.00 

$9.00 $35,100.00 

Sub-Total   $1,470,997.00 

TEXAS-
STERLING 

Texas Sterling 
TOTAL COST

$1,500.00 $3,000.00 
$2,413.00 $4,826.00 

$5.00 $6,100.00 
$5.00 $1,325.00 
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$6.00 $7,560.00 
$3,000.00 $3,000.00 

$3,000.00 $3,000.00 

$750.00 $750.00 

$3,200.00 $3,200.00 

$490.00 $1,960.00 
$510.00 $9,690.00 
$225.00 $6,975.00 

$300.00 $2,400.00 
$150.00 $1,200.00 
$700.00 $2,800.00 

$1,300.00 $5,200.00 

$2,650.00 $10,600.00 

$520.00 $2,080.00 

$5,000.00 $5,000.00 

$5,300.00 $15,900.00 

$12,000.00 $24,000.00 

$12,300.00 $24,600.00 

$900.00 $27,900.00 

$520.00 $8,320.00 

$100.00 $1,600.00 

$2,500.00 $2,500.00 

$16,500.00 $16,500.00 

$9,500.00 $9,500.00 

$18,500.00 $37,000.00 

$1,500.00 $1,500.00 

$2,455.00 $2,455.00 

$1,470.00 $7,350.00 

$7.00 $61,250.00 

$1.00 $10,000.00 

$1.00 $2,700.00 

$27.00 $91,800.00 

$5,000.00 $140,000.00 

$268,220.00 $268,220.00 

$1,100.00 $1,100.00 

Sub-Total   $834,861.00 

TEXAS-
STERLING 

Texas Sterling 
TOTAL COST

$61.00 $26,840.00 

$75.00 $54,225.00 

$55.00 $18,150.00 

$56.00 $18,480.00 
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$59.00 $5,900.00 

$91.00 $18,200.00 

$126.00 $11,340.00 

$169.00 $10,140.00 

$233.00 $41,940.00 

$1,200.00 $144,000.00 

$180.00 $4,500.00 

$225.00 $96,750.00 

$248.00 $3,720.00 

$320.00 $112,000.00 

$290.00 $130,500.00 

$335.00 $127,300.00 

$428.00 $235,400.00 

$539.00 $21,560.00 

$850.00 $1,224,000.00 

$35,000.00 $35,000.00 

$18,000.00 $18,000.00 

$15,000.00 $15,000.00 

$16,000.00 $16,000.00 

$34,000.00 $34,000.00 

$7,000.00 $91,000.00 

$8,000.00 $72,000.00 

$9,000.00 $18,000.00 

$2,200.00 $6,600.00 

$3,000.00 $3,000.00 

$1,100.00 $1,100.00 

$1,200.00 $1,200.00 

$1,900.00 $1,900.00 

$45.00 $540.00 
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$575.00 $575.00 

$575.00 $1,150.00 

$1,000.00 $1,000.00 

$2,200.00 $2,200.00 

$1,700.00 $1,700.00 

$1,100.00 $1,100.00 

$63.00 $1,575.00 

$6.00 $1,800.00 

$1.00 $6,200.00 

Sub-Total   $2,635,585.00 

TEXAS-
STERLING 

Texas Sterling 
TOTAL COST

$66.00 $9,900.00 

$27.00 $7,020.00 

$108.00 $3,240.00 

$26.00 $1,040.00 

$40.00 $164,000.00 

$24.00 $7,920.00 

$3,300.00 $18,150.00 

$4,000.00 $4,000.00 

$1,400.00 $23,800.00 

$750.00 $3,750.00 

$650.00 $650.00 

$1,100.00 $2,200.00 

$6,900.00 $13,800.00 

$3,200.00 $3,200.00 

$2,400.00 $2,400.00 

$2,100.00 $2,100.00 
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$1,600.00 $1,600.00 

$1,700.00 $5,100.00 

$2,000.00 $12,000.00 

$200.00 $24,000.00 

$1,000.00 $1,000.00 

$600.00 $600.00 

$600.00 $600.00 

$1,500.00 $1,500.00 

$1,100.00 $1,100.00 

$10,000.00 $10,000.00 

$1.00 $4,910.00 

$2,660.00 $26,600.00 

Sub-Total   $356,180.00 

TEXAS-
STERLING 

Texas Sterling 
TOTAL COST

$29.00 $5,220.00 

$27.00 $270.00 

$5,400.00 $10,800.00 

$11.00 $22.00 

$34.00 $68.00 

$57.00 $1,710.00 

$390.00 $390.00 

$10,000.00 $10,000.00 

$1.00 $180.00 

Sub-Total   $28,660.00 

TEXAS-
STERLING 

Texas Sterling 
TOTAL COST

$420.00 $420.00 

$420.00 $1,680.00 

$10.00 $3,000.00 

$420.00 $420.00 

$10.00 $400.00 

$10.00 $400.00 

$10.00 $400.00 

$10.00 $1,500.00 

$10.00 $350.00 

$10.00 $7,000.00 

$520.00 $2,600.00 

Page Number 20 3/4/2003 1:29 PM 0301-053tab



$10.00 $5,500.00 

$3,000.00 $6,000.00 

$1,000.00 $1,000.00 

$5.00 $5,500.00 

$7.00 $5,250.00 

$1.00 $13,500.00 

$1.00 $8,500.00 

$3.00 $16,500.00 

$540.00 $1,620.00 

$9,526.00 $9,526.00 

$15.00 $10,500.00 

Sub-Total   $101,566.00 

TEXAS-
STERLING 

Texas Sterling 
TOTAL COST

$2.00 $4,000.00 

$1.50 $600.00 

$1.30 $780.00 

$1.00 $2,300.00 

$0.80 $5,440.00 

$0.50 $50.00 

$1,575.00 $1,575.00 

$37.00 $1,850.00 

$10.50 $3,570.00 

$7,875.00 $7,875.00 

$262.50 $6,300.00 

$26.00 $624.00 

$157.00 $157.00 

$1,837.00 $1,837.00 

Sub-Total   $36,958.00 

Texas Sterling
(1344617)

(1470997)

(834861)

(2635585)

(356180)

(28660)

(101566)

(36958)

(5338427)
(5464807)
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